Prequalification & Subcontract Review

Thank you for your interest in working with Consigli Construction Co., Inc.

Pre-qualification
In an effort to select the most highly qualified, safety conscious Subcontractors we have a comprehensive pre-

qualification process. If not already pre-qualified with Consigli, please follow the below steps.

Step One: Let us know who you are

- Email prequal@consigli.com and provide your company name, contact person and email address

Step Two: Receive Request
- Arequest to complete Consigli’s prequalification will be sent to the contact through iSqFt
Step Three: Complete & Submit the Prequal

- Complete the prequal form on iSqFt

- Information you will be asked for includes:

Organization information

Safety & Quality Information

References

Surety Letter

Sample Insurance Certificate

OSHA 300A Logs

Documentation of Worker’s Comp EMR
o Financial Statements

- Submit Prequal via the Dashboard on iSqFt

O O 0O 00O Oo0Oo

Subcontract Review

Attached is a Sample of our standard Subcontract Agreement. This Document defines our standard subcontract
terms and conditions, Exhibits A and B, as well as the typical Subcontract format for all parts of this document such
as, Exhibit C, Scope of Work and Exhibit G Project safety Requirements.

If your company is fortunate enough to be awarded work with Consigli, it will be expected that you fully execute a
Subcontract which acknowledges these terms as part of the working agreement.

Please take this opportunity to review this contract and respond promptly with any concerns.

For questions pertaining to our Subcontract Agreement, please do not hesitate to contact one of the following listed
members of our Purchasing Department:

Peter Capone, Director of Purchasing 508-458-0308  pcapone@consigli.com
Jennifer Savoie, Purchasing Agent 508-458-0353  jrsavoie@consigli.com
Sunita Verma, Purchasing Agent 508-458-0406  sverma@consigli.com
Don O’Regan, Purchasing Agent 508-458-0468  doregan@consigli.com
Neal Sabourin, Purchasing Agent 508-458-0515  nsabourin@consigli.com
Robert Elliffe, Purchasing Agent 508-458-0560 relliffe@consigli.com

For questions pertaining to our Pre-qualification process or procedures, please do not hesitate to contact our
Prequalification Department at prequal@consigli.com
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CONSIGLI

Est. 1905
Subcontract #SC-000-000
To: Date:

Not Yet Bought Job: 000 Sample
Job Address:

Description: Sample Subcontract

Scope of Work:

Provide all labor, materials, equipment and supervision required to complete all of the Sample Subcontract
for the project as specified and as shown and as further modified and/or clarified in accordance with the subcontract exhibits, as listed
below, which are attached hereto and hereby made a part here of.

EXHIBIT "A" - SUBCONTRACT GENERAL CONDITIONS
EXHIBIT "B" - SUBCONTRACT SPECIAL CONDITIONS
EXHIBIT "C" - SCHEDULE OF WORK

EXHIBIT "D" - SUBCONTRACT PRICING

EXHIBIT "E" - PROJECT SCHEDULE REQUIREMENTS
EXHIBIT "F" - SCHEDULE OF DOCUMENTS

EXHIBIT "G" - PROJECT SAFETY REQUIREMENTS
EXHIBIT "H" - PROJECT SPECIFIC REQUIREMENTS
EXHIBIT "I" - RECYCLING ATTACHMENT

EXHIBIT "J" - INSURANCE REQUIREMENTS

EXHIBIT"L-1"-PROGRESS RELEASE OF LIEN WAIVER
EXHIBIT"L-2"-FINAL RELEASE OF LIEN WAIVER

1 30-001 $0.00
Total Subcontract Amount: $0.00 Retainage Percent:  10.00
Bonds Required (Yes/No): No
Not Yet Bought Date Consigli Construction Co., Inc. Date
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Consigli Construction Co., Inc. Construction Managers and General Contractors
72 Sumner Street, Milford, Massachusetts 01757 phone 508.473.2580 fax 508.473.3588  web www.consigli.com

Hartford, CT = Portland, ME = Milford, MA
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SC-xxx-xxx Between Consigli Construction Co., Inc. and Subcontractor

EXHIBIT A"
Subcontract General Conditions

ARTICLE 1 —WORK TO BE PERFORMED

A.

The Subcontractor shall furnish and install all work, labor, materials, equipment and supervision, and shall assume, perform, and furnish
everything necessary for the prompt execution and proper completion of the work described herein, including,but not limited to tools, light,
scaffolding and staging, hoisting, power, details, computations, and all other facilities unless expressly excluded in"Exhibit C-Schedule of Work,
all in complete accordance with the General Contract Documents as hereinabove defined which, are specifically incorporated herein and made a
part hereof by reference, and further defined in Exhibit “F” — Schedule of Documents, attached heregto.

Subcontractor agrees to be bound to the Contractor by the aforementioned General Contract Documents and all other instruments herein referred
to and further to assume toward the Contractor all the obligations and responsibilities pertaining to the work.thatdhe Contractor by,the aforesaid
General Contract Documents has assumed to the Owner including the furnishing of such warranties and guarantees as are required inithe General
Contract Documents. The Subcontractor shall comply with all rulings, orders, instructions, and operating procedures issued or promulgated by
the Contractor with respect to said work described below. The Subcontractor further’agrees that the Contractor shall,in connection with the work
called for by the Subcontract, have all rights, privileges, and immunities which the Owner has in connection with its.Contract with the Contractor.

ARTICLE 2 —TIME OF PERFORMANCE

A.

Time is of the essence of this Agreement. Accordingly, the Subcontractor shall commence work upon notice from the Contractor and shall
promptly and expeditiously perform said work in accordance with the'instructions of the'Contractor utilizing union or open shop labor, as agreed
to in Exhibit C of this Agreement, which can work in harmony with Contractor and other subcontractors, provide approved materials, equipment,
and tools in such quantities and of such types as required to meet the Project Schedule Requirements defined in Exhibit “E” of this Agreement.
Subcontractor may be required to work overtime, if the Contractor deems necessary, in order to complete'the work of their trade.

The Subcontractor shall complete its work in sufficient time to allow the Contractor and all other Subcontractors to complete the entire project
within the Contractor’s planned schedule as furtherdefined in Exhibit “E” < Project Schedule Requirements. If requested by the Contractor, the
Subcontractor shall furnish a progress and/or recovery schedule to the Contractor in such detail as the Contractor requires to meet Subcontractor’s
obligations and to allow Contractor to fully assess the Subcontractors schedule impact on the overall Project Schedule.

If the Contractor determines the Subcontractor has not fulfilled it contractual obligations to meet the schedule requirements as defined in Exhibit
“E” of this agreement then the Contractor shall have the following remedies:

1) Issue a deductive change ordérto remove all or portions of the Subcontractors remaining work from this Agreement and perform it directly
or with other Subcontractors.

2)  Augment the Subcontractor’s crew with additional qualified manpower. The cost for the additional manpower will be paid by the
Subcontractor or deducted from amounts otherwise due the Subcontractor.

3)  Deduct the cost of actual or potential liquidated and/or actual damages from any payments due the Subcontractor.
4)  Terminate this Agreement if the Subcontractonis found to be in breach per Article 14

In the event any delay in“the completion of the work is caused or occasioned by the Subcontractor which causes or results in damages being
incurred by the Contractor including, but,not limited«to actual or potential assessments of liquidated damages against the Contractor, a sum equal
to all such damages orexpenses ifcluding liquidated damages as assessed shall be chargeable to and paid by the Subcontractor to the Contractor.

Subcontractor understands_and agrees that as the job progresses, Contractor will make changes to adjust and update the schedule from time to
time towmeet job requirements, inclement weather, change orders or other causes whether or not within the control of the Contractor.
Subcontractor shall promptly furnish all detail and data required by the Contractor to prepare or update the project schedule. Any claim for an
extension in the time for performance shall be timely made as required by the General Contract Documents and shall not be valid unless
sufficient'detail tonjustify the reguested time extension is provided. When issued by Contractor, a revised schedule shall supersede all other
schedules previously issued. ;Subcontractor acknowledges that it is aware of the likelihood of changes to the schedule and had anticipated same
in~scheduling and performing the Subcontractor’s work. Subcontractor shall have no claim for an increase in the Subcontract Price for
acceleration or delay, or claim for an extension of time, on account of any changes to the schedule as provided herein except if and only to the
extent Contractor obtains such an extension of time and/or increase in price from the Owner.

ARTICLE 3 — INSURANCE AND BONDS

A.
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The Subcontractor shall, at its sole expense, maintain in effect at all times during the performance of the Subcontract, insurance coverage with
limits not less than those set forth in Exhibit “J” attached hereto (unless modified in Exhibit “C” of this Subcontract), under forms of policies
satisfactory to the Contractor and Owner.

Commercial General Liability coverage shall be written on 1ISO Occurrence Form CG 00 01 10/01 or a substitute form providing equivalent
coverage and shall cover liability arising from premises, operations, independent contractors, products-completed operations, and personal and
advertising injury. Any General Aggregate on the Commercial General Liability policy and the Excess Umbrella policy shall apply separately to
each Project.
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Any Commercial General Liability and Excess Umbrella policy obtained by the Subcontractor to fulfill the insurance requirements of the
Subcontract shall name the Contractor and Owner, and any other parties so required by the General Contract Documents, as an “additional
insured” on a primary and non-contributing basis. Acceptable Commercial General Liability endorsement are (i)ISO Additional Insured
Endorsement CG 20 10 (11/85 edition) or (ii) endorsements CG 20 33 (10/01 edition) AND CG 20 37 (10/01 edition) or CG 20 10 (10/01
edition) AND CG 20 37 (10/01 edition) or an endorsement providing equivalent coverage to the additional insureds. Non ISO endorsements must
provide coverage equivalent to ISO endorsements and be approved by Contractor. Such insurance shall by specific endorsement be deemed to be
primary insurance to any similar insurance the Contractor may obtain for its own benefit which shall be excess or secondary but not contributing
insurance. This insurance for the additional insureds shall be as broad as the coverage provided for the named insured Subcontractor. If the CGL
coverage contains a General Aggregate Limit, such General Aggregate shall apply separately to each project.», The Umbrella/Excess insurance
required by this Section, and any other insurance required by this Agreement which is furnished via an exgéss/umbrella policy form shall provide
that () it covers any party as an additional insured who qualifies as such on the underlying insurance and flows form for such additional insured
coverage, and (b) the coverage afforded to such additional insured in primary and non-contributing to any of the additional insured’s other
insurance, whether such other insurance be primary, excess/lumbrella, self-insured, or on any other basis. Each such policy obtained by the
Subcontractor shall provide that the insurer shall defend any suit against the Contractor, its officers, agents, or employees even, if such suit is
frivolous or fraudulent, so long as such suit results from Work of Subcontractor. A copy of each Additional Insured endorsement obtained by
Subcontractor shall be attached to the Certificate of Insurance provided by Subcontractor. The General Commercial Liability and Umbrella
Excess polices obtained by the Subcontractor shall not contain exclusions for liability assumed under contract forliability imposed by reason of
statute or law.

Subcontractor shall maintain Commercial General Liability and Excess Umbrella coverage for itself and all additional insured’s for the duration
of the Project and maintain Completed Operations coverage for itself and each additional insured for at least 6.years after completion of the work
or such longer time as required by the General Contract Documents.

Certificates of insurance acceptable to the Contractor per Exhibit™J shall be filed with the Contractor /prior to commencement of the
Subcontractor’s Work (including a copy of the required Additional Insured Endorsement). These certificates@and the insurance policies required
by this Article 3 shall contain a provision that coverages afforded under the policies will not'be cancelled<r allowed to expire until at least 30
days prior written notice has been given to the Contractor« In the event that'any carrier refuses to provide such notice directly to Contractor,
Subcontractor shall be obligated to provide such notice within ten (10) days of receipt of same and shall accept full and complete liability for all
damages or losses suffered by Contractor on account of any such failure of notice or cancellation or gxpiration.

If any of the foregoing insurance coverages are required\by the General Contract Documents to remain in force after final payment, an additional

certificate evidencing continuation of such coverage shall'be submitted with the final application for payment. If any information concerning
reduction of coverage is not furnished by the insurer, it shall, be furnished by the Subcontractor with reasonable promptness according to the
Subcontractor’s information and belief.

The Subcontractor agrees to furnish insurance which shallinsure-all its equipment/and tools and any tools and equipment rented to the Contractor
for its use on other portions of the/Contract or elsewhere which also'listsithe Contractor as an additional insured.

To the fullest extent permitted by law; Subcontractor waives all rights against Contractor and Owner for recovery of damages to the extent these
damages are covered by commercial general“liability;,commercial umbrella liability, business auto liability or workers compensation and
employers liability insurance maintained per requirements stated above. All polices obtained by Subcontractor pursuant to this Subcontract shall
include waiver of subrogation consistent with this provision.

Workers” compensation insurance shall be provided for the state(s) in which work is to be performed. If exposure to United States Longshore &
Harbor Workers Act or Maritime Act exists, policies will be endorsed to provide the coverage.

If the Subcontractor shall fail'to provide any or all of the required insurance described hereunder, Contractor may elect to take out said prescribed
insurance in the name and at the expense of:Subcontractor without limitation of any other rights that Contractor may have.

Subeontractor shall at its own'expense, when required in Exhibit “D” of this agreement, procure and deliver to Contractor separate performance
and payment bonds to secure the Subcontractor’s obligations under this agreement. Said payment and performance bonds shall be in an amount
equal to 100% of the Subcontract Sum and in form and from corporate sureties satisfactory to Contractor.

In the event the Subcontractor, shall fail to promptly provide such requested bonds, the Contractor may terminate this Agreement and re-let the
workstoranother Subcontractor and all Contractor costs and expenses incurred thereby shall be paid by the Subcontractor, including any price
differential.

ARTICLE 4 — INDEMNIFICATION

A.
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To thesextent permitted by law, the Subcontractor shall (1) Subcontractor shall defend, indemnify and hold harmless Contractor, Contractor’s
surety, Ownergzand any other entity or individual as required by this Subcontract or by the General Contract Documents, and the principals,
members, officers, directors, employees, agents, and consultants of each of them (the “Indemnified Parties”), from and against any and all
demands, claims, causes of action, liabilities, losses, damages, and expense, including but not limited to attorneys’ fees, for bodily injury,
sickness, disease or death, or for injury or destruction of property, arising out of Subcontractor’s performance of its work under this Subcontract
caused, in whole or in part, by the acts or omissions of Subcontractor, or any of Subcontractor’s subcontractors, suppliers, or other persons or
entities for whose acts Subcontractor may be liable. and (2) assume, on behalf of the Indemnified Parties, the defense of any such demand, claim,
cause of action, liability, loss, damage, or expense which may be brought against the them or any of them and shall reimburse the Indemnified
Parties for any attorneys’ fees and expenses incurred by them with respect to any such claim, all regardless of whether or not such claim, liability,
lien, demand or cause of action is caused in part by a party indemnified hereunder.
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In claims against any person or entity indemnified under this paragraph by an employee of the Subcontractor, the Subcontractor’s sub-
subcontractors, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the indemnification obligation
under this paragraph shall not be limited by a limitation on amount or type of damages, compensation, or benefits payable by or for the
Subcontractor or the Subcontractor’s sub-subcontractors under workers’ or workmen’s compensation acts, disability benefit acts, or other
employee benefit acts.

To the extent permitted by law, the Subcontractor further agrees to fully indemnify, defend, and hold harmless the Contractor and its surety from
any and all demands, claims, causes of action, liabilities, losses, damages, or expense by any party arising out of or in consequence of the
acceptability, fitness, sufficiency, performance, or non-performance of the Subcontractor’s work or materialsyfurnished, or for payment of any
labor performed or material or equipment furnished in connection with improvements to real property or relatedto Subcontractor’s work by any
party by or through Subcontractor. Subcontractor will defend all such claims at its own cost and expensef@nd shall reimburse the Contractor with
respect to any such claim.

To the fullest extent permitted by law, the Subcontractor shall defend, indemnify, and hold harmiless the, Contractor and'its surety and Owner for
any and all demands, claims, causes of action, liabilities, losses, damages, or expense arising out of infringement of.any patent, copyright or other
intellectual property rights by Subcontractor in connection with Subcontractor’s work, which may be brought against the Contractor or Owner,
and shall be liable to the Contractor for all loss, including all costs, expenses and attorneys’ fees, but shall'not be responsible for such defense or
loss when a particular design, process, product of a particular manufacturer on manufacturers is required by. thexGeneral Contract Documents
unless the Subcontractor had reason to believe that a particular design, process or product required by these General Contract Dacuments may be
an infringement of an intellectual property right, and failed to properly notify the‘Contractor of such concern.

To the fullest extent permitted by law, the Subcontractor agrees to protectydefend, indemnify, and hold harmless the)Contractor and its surety
from the imposition of any required payments, fines and/or penalties by OSHA or any other government agency and the Contractor shall have the
right to deduct from the next periodic payment due the Subcontractor.allOSHA or other gevernmental payments, fines and/or penalties levied
against the Contractor and all expenses relating thereto arising out of or in consequence of the work of the‘Subcontractor or any of its Sub-
subcontractors.

ARTICLE 5 —TAXES, LICENSES, PERMITS, AND COMPLIAIANCE WITH PUBLIC LAWS

A.

Subcontractor shall pay the amount of any and all taxes whatsoever levied against the Contractor and Subcontractor or either of them on account
or as a consequence of any operations conducted under,this Agreement or any of the work performed hereunder unless further defined in Exhibit
“B” of this Subcontract as not required.

Subcontractor shall comply with Contractor’s jobsite procedures and regulations and with all applicable local, State and Federal laws, rules and
regulations and shall obtain all permits required (excluding the general building permit); for any of the work performed hereunder. Subcontractor
shall procure and pay for all permits and inspections required for any.of the work performed hereunder and shall furnish any securities or deposits
required to permit performance ofthe work. Subcontractor shall, to the extent permissible under applicable law, comply with the provisions of
any Project Labor Agreement which validly and lawfully applies to work'en specific jobsite being performed under the Subcontract, if defined in
Exhibit “C” of this Subcontract. Subcontractorshall pay rates of wagesand shall observe hours of work and other economic terms and conditions
of employment as required by this Agreement, the General Contract Documents or required by law .

Subcontractor further warrants that it is familiar with and shall, fully comply with, at its own expense, all provisions of the applicable Federal
Occupational Safety & Health Act, Equal ‘Employment Opportunity Programs, all Fair Employment Practices Laws, Affirmative Action
Programs, Minority,,Manpower Programs, the Immigration Control and Reform Act of 1986 (IRCA), Workers Compensation Laws, and
amendments and related laws, and all federal, state, municipal, and other laws, regulations, and rulings. Subcontractor agrees, upon request by
Contractor, to produce within»five (5) days whatever documents or information is required by the Contractor to establish subcontractor’s
compliance with any.applicable federal; state, municipal, or other regulatory laws, ordinances, or regulations.

Subcontractor alone isiobligated to provide for the safety of its employees at the job site. Subcontractor agrees to perform the work in a safe
manner, to provide a safe place to work, and to abide by and enforce all applicable federal, state, and local safety laws, rules, or regulations
governing the performance of the work. Subcontractor shall furnish all apparel, materials, equipment, tools, labor, instruction, and supervision
necessary for the safety of'its employees and its compliance with the applicable safety laws, rules, or regulations. Subcontractor further agrees to
cooperate with any other safety programs in effect on the job site. The Contractor reserves the right to suspend the Subcontractor’s work if, in
the Contractor’siepinion, a safety.violation exists.

If the Subcontractor is performing work as a Disadvantaged Business Enterprise, Women’s Business Enterprise, or Minority Business Enterprise
and (1) Subcontractor is decertified for any reason or (2) all or part of the amounts paid to Subcontractor are disallowed by the Owner, then the
Contractor may immediately terminate this Agreement under Article 15 and/or 16

Subcontractor shalld@at all times conduct all operations under this Subcontract in a manner to avoid risks of bodily harm to persons, damage to any
property and fire.” Subcontractor shall be solely responsible to take all precautions necessary and continuously inspect all work, materials and
equipment to.discover, determine and correct any such conditions which may result in any of the aforementioned risks.

ARTICLE 6 — PROSECUTION OF THE WORK

A. The Subcontractor shall supply a sufficient number of skilled workmen and ample quantities of approved material and equipment to perform the
Subcontract. Subcontractor shall promptly replace and dismiss any workman or workmen on said project to which the Contractor, Owner,
Engineer, or Architect objects. The Subcontractor shall immediately commence work upon notice from the Contractor and shall at all time
prosecute said work in complete harmony with the operations and forces of the Contractor including other Subcontractors..
Subcontract Agreement - Consigli Construction Co., Inc. — (award date) Initials

Page 3 of 28 sC | GC




Project Name
City, State — Job No.

SC-xxx-xxx Between Consigli Construction Co., Inc. and Subcontractor

B.  The Subcontractor shall complete the work in a first class manner equal in all respects to the best standards of practice and to the full satisfaction
of Owner, Architect, and/or Contractor in strict conformity with the General Contract Documents. The Subcontractor shall supervise and direct
its work, and shall cooperate with the Contractor in scheduling and performing its work to avoid conflict, delay in or interference with the work
of the Contractor, other subcontractors or the Owner's own forces. No exclusion or changes from the drawings, specifications or bid instructions
contained in the General Contract Documents will be permitted unless submitted in writing and accepted in writing by the Contractor.

C. Within five days of executing this Subcontract, the Subcontractor shall provide to the Contractor a Submittal Log detailing all products and
portions of the Work requiring submission of shop drawings, product data, samples and similar submittals and stating lead time for all such
products and portions of the Work.

D. The Subcontractor shall promptly submit shop drawings, product data, samples and similar submittals required by the General Contract
Documents with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the Contractor or other
subcontractors. By submitting shop drawings, product data and samples, the Subcontractor thereby.fepresents that it'has determined and verified
all measurements, field construction criteria, materials, catalog numbers and similar data, andsthat it\has checked and, coordinated each shop
drawing and sample with the requirements of the work and of the General Contract Documents:

E. In addition to shop drawings, catalogs, calculations, samples, etc., specified, the Subcontractor shall prepare at its own expense and furnish
promptly whenever requested by the Contractor any number of prints (as further defined in the General Contract Documents) of its shop
drawings, manufacturer’s data, templates, schedules, reports, samples or any other data that may be necessary in‘the opinion of the Contractor for
distribution among other Subcontractors and to the Contractor for the proper presecution of the Work. The Subcantractor shall lay out its own
work and be responsible for the accuracy of same. The Subcontractor shalléexercise the utmost diligence to obtain all drawings, details, and
information necessary to perform its work and, if at any time, drawings or informationshave not been furnished, the Subcontractor shall promptly
inform the Contractor in writing as to what drawings or information are required to-expeditiously complete the,works” The Subcontractor shall,
before proceeding with any affected part of the work, call to the Contractor’s attention in Writing any errors in or inconsistencies between or in
any of the Contract Documents and any other condition which will.adversely affect its work.

F.  Suspension of work hereunder, for any cause, by the Subcentractor for a period of more than forty-eight (48) hours, Sundays and holidays
excepted, without prior written permission of the Contractor, shall be deemed an abandonment of performance and shall be grounds for
termination by the Contractor upon twenty-four (24) hours notice.

G. The Subcontractor shall cooperate fully with theother Subcontractors employed on the Work “and shall so plan and conduct the Work, in
accordance with the Contractor’s Schedule (as further defined in Exhibit “E”); to be performed hereunder as not to interfere with their operations
or with those of the Contractor. The Contractor will'not be responsible for any delays or interference resulting from the acts, omissions, or
operations of other Subcontractors.

H. The Contractor expressly reserves the right to determine the order and sequence of all work and phases thereof as herein provided for.
Subcontractor agrees that its sole remedy for additional time and money on account of the order and sequence which is directed by the Contractor
shall be to recover additional compensation and a time ‘extension only if and only to the extent Contractor is able to recover same from the
Owner.

I.  The Subcontractor agrees that the Contractor, the‘Owner and the Architect will each have the authority to reject Work which does not conform to
the General Contract Documents. The Architect's decisions on matters relating to aesthetic effect shall be final and binding on the Subcontractor.

J.  The Subcontracter. shall cooperate with the Contractor, other subcontractors and the Owner's own forces whose work might interfere with the
Subcontractor's WorkayThe Subcontractor shall ‘participate in the preparation of coordination drawings or the like in areas of congestion,
specifically noting'and advising the Contractor of potential conflicts between the Work of the Subcontractor and that of the Contractor, other
subcontractors or the Owner's own'forces.

K.  The Subcontractor shall furnish a‘’competent'superintendent or foreman at the jobsite (who shall be subject to the approval of the Contractor) to
supervise the Work. The Subcontractor ‘shall, upon execution of this Subcontract, designate in writing an official representative of the
Subcontractor, who shall have full authority to act on any and all matters pertaining to the execution of this Subcontract and whose acts will be
binding upon the Subcontractor.

L. Subcontractor shall not further subcontract its work without written consent of Contractor. With respect to any work that is further subcontracted
by Subcentractoryand any supplysagreements entered into by Subcontractor, all conditions of this Subcontract applying to Subcontractor shall be
incorporated by reference into any sub-subcontract and supply agreement including, but not limited to, insurance requirements, plans,
specifications, safety, indemnification, etc. and the sub-subcontractor and supplier shall assume towards Subcontractor all of the obligations and
responsibilities which Subcontractor by the General Contract Documents assumes toward the Contractor and the Owner. In addition each sub-
subcontract and supply agreement shall contain a provision under which each sub-subcontractor and supplier consents to the assignment of all
Subcontractor’s rights under the sub-subcontract or supply agreement to the Contractor if it so elects in writing.

M. Contractor may at any time by written order make changes in, additions to or deductions from the work to be performed under this Subcontract
and the Subcontractor shall promptly proceed with the performance of the work as so changed. For changes directed by the Contractor which
were not initiated by the Owner and do not arise out of acts, errors, or omissions of the Owner and/or defects in the General Contract Documents,
Subcontractor shall be entitled to an equitable adjustment in the Subcontract price without any allowance for field or home office overhead or
profit, provided, however, as a condition precedent to any equitable adjustment Subcontractor must provide written notice to Contractor prior to
commencing such changed work. ANY CLAIM BY THE SUBCONTRACTOR FOR AN INCREASE IN THE SUBCONTRACT PRICE DUE
TO CHANGES ORDERED BY CONTRACTOR AND/OR OWNER AND/OR CHANGED CONDITONS MUST BE SUBMITTED IN A
TIMELY MANNER OR SUCH CLAIM SHALL BE WAIVED. UNDER NO CIRCUMSTANCES SHALL SUBCONTRACTOR
COMMENCE WORK IT CONSIDERS TO BE EXTRA OR A CHANGE PRIOR TO WRITTEN NOTICE TO CONTRACTOR AND
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RECEIPT OF WRITTEN DIRECTION TO PROCEED FROM CONTRACTOR. SUCH NOTICE SHALL INCLUDE A DESCRIPTION OF
THE CLAIMED EXTRA WORK AND PROJECTED PRICE AND SCHEDULE IMPACT.

Subcontractor hereby acknowledges and agrees that upon receipt from the Contractor of a notification of a Change Order Request, the
Subcontractor will respond no later than ten (10) days from the receipt thereof in writing as to the effect on the Subcontract Price and/or
Subcontract Work Schedule of said Change Order Request, and will provide full and complete detailed information to substantiate the effect.
Should the Subcontractor fail to respond within ten (10) days, the Contractor shall be at liberty to ascertain cost and schedule impact and amend
the Subcontract accordingly.

If at any time Subcontractor’s actual progress is inadequate to meet the requirements of this Subcontract due te causes within Subcontractor’s
control, Contractor may notify Subcontractor who shall then take such steps as may be necessary to improve its progress. If within a reasonable
period as determined by the Contractor, Subcontractor does not improve its performance to meet the eurrent progress schedule, Contractor may
require an increase in Subcontractor’s labor force, number of shifts, overtime operations, weekend work, all without additional cost to the
Contractor. Neither such notice, nor Contractor’s failure to issue such notice, shall relieve Subcontractor of its obligation to achieve the quality
of Work and the rate of progress required by this Subcontract. Project float provided for in the project sehedule is for the exclusive use of the
Contractor and Contractor may backcharge to the Subcontractor damages suffered by the Contractor to the extent caused by a.delay of the
Subcontractor in the performance of this Subcontract.

If the Subcontractor determines that any previous work required to be performed under the General Contract Documents or any4portion of work
on which the Subcontractor’s work is dependent is not in accordance with the«General Contract Documents, the Subcontractor shall, prior to
commencing that portion of the work, promptly notify the Contractor indwriting. Commencement of work in‘a particular area will be
acknowledged as acceptance of the surfaces and conditions within that particulararea and any further preparation, cleaning or maintaining of the
area after acceptance will be the Subcontractor’s responsibility.

Provided Subcontractor has been paid undisputed amounts due, Subcontractonhereby agrees to defend, indemnify'and hold harmless Contractor,
Owner and any applicable sureties from and against any laborer’s; materialmen’s; supplier’s; or other similardien or bond claim filed or asserted
by Subcontractor or any of its sub-subcontractors, materialmen or suppliers (of any tier) in connection with the work. In the event that such lien
or bond claim is filed, Subcontractor shall, upon forty-eight (48) hours’ written notice, cause such lien or bond claim to be released and
discharged, or file a bond to secure discharge of such lien or bond claim. In the event that Subcontractor shall fail to do so, Contractor shall have
the right to pay all sums necessary to obtain the reléase of such lien or. claim and discharge or to file a bond in lieu of such lien (including
reasonable attorneys’ fees, bond or other premiums and costs). Contractor shall have the right to deduct all amounts so incurred from the
subcontract price.

The Subcontractor warrants and shall insure that all construction tools, equipment, temporary facilities and other items used by the Subcontractor
in accomplishing its work, whether purchased, rented 'or otherwise provided by or to the Subcontractor, are in a safe, sound and good condition
and capable of performing the functions for which they are ‘intended and are maintained in conformance with applicable laws, regulations,
emissions standards manufacturer’sirecommendations and good engineering practice.

The Subcontractor shall not, without the, Contractor'ssand Owner's prior written consent, install or maintain any sign, trademark or advertisement
or other identification symbol in or about the Project (including, but not limited to any tower cranes, manlifts, scaffolding or similar equipment).
The Contractor and Owner shall have the‘right, at the Subcontractor's expense and without notice to the Subcontractor, to remove any sign,
trademark, advertisement or other identification'symbol installed"in violation of this Paragraph.

It is understood and agreed that,the work provided for in‘the Subcontract constitutes only a part of the work being performed on this Project for
the Owner by the Contractor-and other, subcontractors.” The Subcontractor therefore agrees to perform the work called for in the Subcontract in
such a manner that he will not injure or damage any other work performed by the Contractor or any other subcontractor, and the Subcontractor
further agrees to furnish, continuous and effective protection at all times for his own work-in-place and all materials stored for use under the
Subcontract, and to bear and‘be solely liable for all loss and/or damage of any kind to or in connection with said work and materials at any time
prior toithe final completion and acceptance thereof, unless said loss or damage is caused by the sole negligence of the Contractor; and to pay or
reimburse the Contractor on, account of any damage or injury to the work or property of the Owner, the Contractor and other subcontractors
caused by or arising from the performance of its work as provided in the Subcontract, including the cost of replacing, repairing, refinishing or
restoringsany work, damaged, removed or displaced in the course of correcting or repairing work or replacing materials hereunder which are
rejected by the Owner;, the Owner’s Architect or Engineer or which are deemed to be at variance with the requirements of the Subcontract.

ARTICLE 7 —PROTECTION OF PUBLIC AND OF PROPERTY

A.  The Subcontractor shall at its own expense:
1)  Protect from injury all property and persons which may be affected by its operations hereunder and shall be fully responsible for all
damages, or expense to any person or any property arising from or in consequence of any act or omission of the Subcontractor under this
Agreement.
2)  Protect all work performed by it hereunder until the satisfactory completion and acceptance of each operation or phase of work.
3)  Protect all adjacent work or materials provided by others, from any damage occurring directly from the completion of the work of this
Subcontract or any damage caused by the negligent acts of any employees employed by this Subcontractor.
B.  The Subcontractor shall provide barricades, and warning signs as necessary and as required for the protection of the items described above. The
Subcontractor shall also provide such police officers, watchmen, and flagmen as may be deemed necessary and shall receive no additional
Subcontract Agreement - Consigli Construction Co., Inc. — (award date) Initials
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compensation therefore except to the extent that the Contractor is reimbursed by the Owner for the specific services of each said officer,
watchman, or flagman.

C. Until final approval and acceptance of the Subcontractor’s work by the Contractor and Owner, the Subcontractor shall remain fully responsible
for all damage or injury to its equipment and to said work or material whether incorporated or not into the work.

D. To the extent that Subcontractor manufactures, processes, uses or stores toxic or hazardous substances at the Project Site, it must comply with the
OSHA Hazard Communications Standards, 29 CFR 1910.1200 and any state "Right-To-Know-Law" law, including but not limited
to Connecticut General Statutes, c. 557, sec. 31-40g through 40t, and the rules and regulations promulgated, pursuant thereunder (collectively
"Right-To-Know-Laws"). For purposes of the Right-To-Know-Laws, the Subcontractor is deemed to control that space where the Subcontract
Work is performed ("Work Area"). With respect to its Work Area, the Subcontractor shall assume responsibility for compliance with the Right-
To-Know-Laws. Since the Subcontractor's Work Area is one among many at the Project Site, the Subcontractor shall also coordinate the
implementation of the Right-To-Know-Laws with the Contractor and any other subcontractor(s) whose employees may be exposed to a toxic or
hazardous substance, which the Subcontractor is using in its Work Area.

E.  Subcontractor shall defend, indemnify and hold the Contractor and Owner harmless for any liabilities, damages.or claims, including reasonable
attorneys’ fees, for any discharge dispersals, release or seepage of hazardous materials into the environment while owned by or while under the
custody or control of Subcontractor.

F.  Subcontractor is responsible for protection and security of all of its own materialstools and equipment stored on site.

ARTICLE 8 — MEASUREMENT AND PAYMENT

1) Progress Payments

a) Prior to submission of the first application for payment, Subcontractor shall deliver to the Contractor, for review and approval, a
detailed breakdown of the Subcontract Price showing a Schedule of Values for the various parts of the Work. Once accepted, this
Schedule of Values will be used as a basis for/payment of the Subcontractor's monthly. réquisition, unless the General Contract
Documents provide another basis for the determination ofithe periodic payments.

b) Based upon applications for payment submitted to the Contractor by the Subcontracter, corresponding to applications for payment
submitted by the Contractor to the Architectiand certificates for payment issued by the Architect, the Contractor shall make progress
payments on account of the Subcontract Sum to'the Subcontractor as,provided below and elsewhere in the Subcontract Documents.

C) The period covered by each application for\payment shall be one calendarmonth ending on the last day of the month or as further
defined in Exhibit “D”: Subcontractor represents and warrants with each requisition that all applicable payroll taxes and other
withholding assessments have been paid, and that all employees have been properly classified for workers compensation insurance
purposes, and that thedappropriate premiums have been paid to it’s insurance carrier. Subcontractor is an independent contractor and
Contractor shall have no obligation with respect to payroll taxes, workers compensation insurance union benefits and other
assessments.

d) Subcontractor’s application for payment shall be submitted not sooner than the 20" of the month and not later than the 25" day of the
month within which the work was completed. Any.application for payment not received within the time period set forth herein shall
be rejected as untimely and Subcontractor shall not be entitled to submit an Application for Payment until the following month. The
Subcontractor, may not submit more than one Application for Payment in any thirty (30) day period. Any extra Application for
Payment submitted,within such thirty (30)xday period shall be deemed null and void and Contractor shall have no obligation to
respond to such extra Application for Payment.

e) Provided an originalapplication forpayment is received by the Contractor not later than the 25th day of a month, and subject to the
approval of ‘Architect and/or Owner, the Contractor shall include the Subcontractor’s Work covered by that application in the next
application for payment which the Contractor is entitled to submit to the Architect and/or Owner. No faxed copies of Requisitions
will be accepted by our Accounting Department. All original signed and notarized requisitions should be mailed to 72 Sumner Street,
Milford, MA 01757. Neither the Contractor’s submission of Subcontractor’s application for payment to Owner nor the inclusion by
Contractor of amaunts claimed due by Subcontractor in any application for payment submitted by Contractor to Owner shall constitute
or be deemed acceptance of Subcontractor’s Application for Payment, either in whole or in part. Receipt of payments by the
Contractor from the Owner shall in each instance be an express condition precedent to the right of the subcontractor to receive
payment from Contractors, its payment bond surety or its statutory lien bond surety. Subcontractor shall not be entitled to progress
payments from Contractor, its payment bond surety or its statutory lien bond surety, unless, until and then only to the extent such
payment has been received by Contractors from Owner.

f) If an application for payment is received after the application date fixed above, the Subcontractor’s work covered by it shall be
included by the Contractor in the next application for payment submitted to the Architect subject to review and approval of amounts
claimed due.

g) Before issuance of each progress payment, the Subcontractor shall submit evidence satisfactory to the Contractor that all payrolls, bills
for materials, equipment and subcontractors and all known indebtedness connected with the Subcontractor’s Work have been satisfied.

2)  Final Payment

Subcontract Agreement - Consigli Construction Co., Inc. — (award date) Initials
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a) Final payment constituting the entire unpaid balance of the Subcontract Sum, including retainage, shall be made by the Contractor to
the Subcontractor when the Subcontractor’s Work is fully performed in accordance with the requirements of the Subcontract
Documents, the Architect has issued a certificate for payment covering the Subcontractor’s completed Work and the Contractor has
received payment from the Owner.

b)  Notwithstanding anything else set forth in this Subcontract, receipt of final payment by the Contractor from the Owner shall in each
instance be an express condition precedent to the right of the subcontractor to receive final payment from Contractor, its payment
bond surety or its statutory lien bond surety. Subcontractor shall not be entitled to final payment from Contractor, its payment bond
surety or its statutory lien bond surety, unless, until and then only to the extent such payment hasdbeen received by Contractors from
Owner.

C)  See additional requirements applicable to all Projects set forth in Article 8, C below.

B. MEASUREMENT AND PAYMENT TERMS APPLICABLE TO ALL PROJECTS

1)

2)

3)

4)

5

Subcontract Agreement - Consigli Construction Co., Inc. — (award date) Initials

Page 7 of 28

Basis for Rejecting Current Applications for Payment and/or Revising Prior Applications for Payment

a) The Contractor may withhold approval of an application for payment in whole or in part, to the extent reasonably necessary to protect
the interests of the Contractor and/or the Owner and/or the Architect.or as otherwise allowed by the General Contract Documents.
The Contractor may also withhold its approval or, because of subsequently discovered evidence, may nullifystheavhole or a part of a
previously approved application for payment, to such extent as may be necessary in the Contractor’s opinion to protect the Contractor
and/or Owner and/or Architect from loss for which the Contractor may bexexposed, including butinot limited to loss resulting from
acts and omissions because of:

i. defective Work not remedied,;
ii. third party claims filed or reasonable evidence indicating probable filing ofsuch claims unless security
acceptable to the Contractorfis provided by the Subcontractor;
iii. failure of the Subcontractor to.make payments properly to sub-subcontractors or suppliers or otherwise for
labor, materials or equipment;
iv. reasonable evidence that the Work cannot.be completed for the unpaid balance of the Subcontract Price;
v. damage to the Contractor, Owner or aseparate contractor;
vi. reasonable evidence that the Subcontract Work will not be completed within the Contract Time, and that the
unpaid balance would not be,adequate to cover actual or, liquidated damages for the anticipated delay;
vii. failure to carry out the\Work inaccordance with the'General Contract Documents; or
viii. any other breach of any term-of this Subcontract.

b)  When the above reasons for,withholding approval are ‘removed, approval will be made for amounts previously withheld. If the
Contractor withholds approval for payment for the reason set forth in subparagraph (iii) above, the Contractor may, at its sole option,
issue joint checks to the Subcontractor andito any sub-subcontractor or material or equipment supplier or union benefit fund to whom
the Subcontractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the Contractor
makes payments by joint check,the Contractorshall notify the Subcontractor and Subcontractor will reflect such payment on the next
application for payment.

The Subcontractor shall maintain books, records and other compilations of data pertaining to the performance of the work and the
determination‘of quantitiespprogress payments and retainage in such detail to properly substantiate payment under this Subcontract. All
such records shall be keptfor a period of six years or for such longer period as specified in the General Contract Documents. All document
retention periods start on the first day aftersfinal payment under this Contract. If any litigation, claim, negotiation, audit or other action
involving the records is.commenced prior to the expiration of the applicable retention period, all records shall be retained until completion
of the action and reselution of all issues resulting there from, or until the end of the applicable retention period, whichever is later. The
Contractor shall have the right to examine the books, records, and other compilation of data which pertains to the performance of the work
and the determination of quantities, progress payments and retainage and shall have the right to adjust the payments and/or retainage should
the books, records and'other compilations fail to substantiate such payments. The Subcontractor shall have the burden to substantiate the
payments.

No partial payment, or certificate thereof, shall constitute the acceptance or approval by the Contractor of the work or material for which the
partial payment is made. No partial payment shall constitute a waiver by the Contractor of any right to require fulfillment of the entire
scope of the Subcontract. Neither the final payment nor any partial payment, nor any certificate for either, shall constitute acceptance by the
Contractor of defective work or improper materials or of any element of the Subcontractor’s performance determined to be at variance with
the Subcontract Documents and/or the General Contract Documents as required.

In the event Subcontractor is directed to perform extra work on a time and material basis, Subcontractor shall be responsible for obtaining
verification of time and material slips from an authorized representative of Contractor. All slips for time and material work must be
delivered to Contractor not later than the first work day of the week following the week in which the time and material work was performed.

In addition to any other conditions precedent set forth in the General Contract Documents for release of retainage and/or final payment, the
Subcontractor shall execute and deliver to the Contractor prior to final payment: (i) final release and lien waiver (ii) a consent of surety
(when applicable), (iii) an affidavit listing all sub-subcontractors, materialmen, and union benefits payments (where applicable) and
certifying that there are no liens, claims or demands by sub-subcontractors, materialmen, laborers, other employees or third persons, (iv) a
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certificate from the appropriate state and local taxing authority evidencing payment of all applicable taxes, and (v) all as-built drawings,
maintenance manuals and warranties necessary or required in connection with the work.

6)  The Subcontractor's acceptance of final payment shall constitute full and final settlement of all obligations of the Owner and Contractor to
the Subcontractor with respect to this Subcontract, except those claims which Subcontractor has specifically reserved in writing, with
amounts of each such claim specified. Failure to specify the amount of any claim so reserved shall constitute a waiver of such claim.

7)  Every progress application for payment submitted by Subcontractor shall include an executed Subcontractor Progress Release of Lien in the
form attached as Exhibit L-1 and the application for final payment shall include an executed Subcontfactor Final Release of Lien in the
form attached as Exhibit L-2.

ARTICLE 9 — DELAY

A.

ARTICLE 10

The Subcontractor shall have no claim for damages for delays, hindrances, and obstructions to its' wark, or other such'events no matter how or by
whom caused. In case of such delays, hindrances, or obstructions not due in any part to the Subcontractor’s,faultSubcontractor shall be entitled
only to such extension of time of performance as may be allowed by the Contractor provided that Subcontractor has given written notice within
five (5) days of the commencement of the delay in form and substance to the satisfaction of the Owner and the Contractor. Subcontractor shall
only be entitled to receive from the Contractor the amount of compensation actually received by the Contractar from the Owner on account of
any loss, costs, or damage to Subcontractor subject to any claims of the Contractor‘against the Subcontractor.

— CLAIM OF SUBCONTRACTOR

A.

ARTICLE 11

The Subcontractor shall have no claim for extra or additional compensation or for any damage allegedly 'sustained or for any changes or
modifications to its work unless it shall have first complied with allstherapplicable terms and provisions in the General Contract Documents
pertaining to submission of claims, changes, modifications, andfdamages. Unless the General Contract Documents provide a shorter claim
period, all claims by Subcontractor for extra work or other changes shall be made not later than ten (10) days after the event or condition giving
rise to the claim occurs or is first observed (except in the case of,delay which shall be reported withinfive (5) days as provided above). The
Subcontractor shall pay a proportionate share of all expenses including attorneys’ fees incurred by the Contractor to prosecute Subcontractor
claims. In no event shall the Contractor become or bediable to the Subeontractor on account of any'such claims in excess of the amount actually
received by the Contractor from the Owner on account of such claim.

With respect to a written claim by the Subcontractor seeking an increase in'the Subcontract Price made pursuant to the prior paragraph, the
Contractor shall provide a written response to such ‘claim not more than thirty-seven (37) days after the later of (i) the commencement of the
performance of the work on which the request is based or (ii) the,submission of'suchiwritten claim. In the event that Contractor neither approves
nor rejects such claim within such thirty-seven (37) day\period, then such claim'shall be deemed approved and may be submitted for payment
within the next Application for Payment (on a percentage of completion basis), unless it is rejected by Contractor before the date payment is due
on such Application for Payment; in which case any prior deemed acceptancesdue to the passage of time shall be null and void and of no effect
whatsoever. A rejection of such aclaim, whether in whole or in part, shall be made by the Contractor in writing, shall include an explanation of
the factual and contractual basis for the,rejection andishall be certified as' made in good faith. A rejection in whole or in part shall be subject to
the dispute resolution process set forth in this Subcontract.

The existence of any dispute, controversy or-claim between the Contractor and the Subcontractor shall not occasion or permit any delay in the
prosecution of thexwork or extra or other work, and the Subcontractor agrees to proceed with its work or such other extra work without delay and
without regard to'such dispute, controversy or claimior the pendency of any proceeding in relation to the same. In the event Contractor disputes
whether any work is in‘fact extra work or is otherwise the responsibility of Subcontractor, Subcontractor’s sole remedy shall be to complete the
work promptly as directed under protest and make claim as provided elsewhere in this Agreement and in accordance with the General Contract
Documents when applicable. Failure of the,Subcontractor to comply with the provisions of this paragraph of the Agreement shall constitute a
material breach of the same with all the remedies to the Contractor provided for in Section 14 of these Subcontract General Conditions.

ANY CLAIM BY THE SUBCONTRACTOR FOR AN INCREASE IN THE SUBCONTRACT PRICE DUE TO CHANGES ORDERED BY
CONTRACTOR AND/OR OWNER AND/OR CHANGED CONDITIONS MUST BE SUBMITTED IN A TIMELY MANNER OR SUCH
CLAIM SHALL BE WAIVED. UNDER NO CIRCUMSTANCES SHALL SUBCONTRACTOR COMMENCE WORK IT CONSIDERS TO
BE EXTRA.OR_A CHANGE PRIOR TO WRITTEN NOTICE TO CONTRACTOR AND RECEIPT OFWRITTEN DIRECTION TO
PROCEED FROM C€ONTRACTOR. SUCH NOTICE SHALL INCLUDE A DESCRIPTION OF THE CLAIMED EXTRA WORK AND
PROJECTED PRICE AND SCHEDULE IMPACT.

— CLAIMS AGAINST SUBCONTRACTOR

A.
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The Stbcontractor.shall promptly pay or discharge all bills, obligations, and charges incurred in connection with the prosecution of any of its
work hereunder and shall, to the extent permitted by law, promptly take all necessary steps to hold the Contractor fully harmless and indemnified
from any cost, attorneys’ fees, loss, or damage arising therefrom. Any such costs not paid by the Subcontractor as aforesaid may be deducted
from sums due the Subcontractor hereunder.

Contractor may in its sole discretion issue joint, multi-party or direct checks to any lower tier Subcontractor or Supplier without incurring any
contractual obligation to the lower tier Subcontractor or Supplier for unpaid invoices.

Immediately upon request from the Contractor, Subcontractor will provide a listing will all backup documentation of all Subcontractors and
Suppliers with Contract amounts.
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ARTICLE 12 — SUPPLEMENTAL DOCUMENTATION REQUIREMENTS

A.

The Subcontractor shall, on request of the Contractor, furnish certified payrolls, certified materials’ certificates, documentation required by Equal
Employment Opportunity and Affirmative Action programs or environmental protection laws and rules of the federal and state government or
such further documentation as may be required by the Contractor to establish that Subcontractor has kept current in its payments to
Subcontractors, material suppliers, workmen, governmental agencies, or labor organizations and otherwise complied with all General Contract
requirements. Any payments due to Subcontractor may be retained by the Contractor to assure Subcontractor’s compliance with the provisions of
this Article. Contractor shall have the right to interview and question Subcontractor's employees in order to establish compliance regarding
prevailing wages, safety protection and/or instruction as well as EEO and Affirmative Action verification. Any payments due to Subcontractor
may be retained by the Contractor to assure Subcontractor's compliance with the provisions of this Article.

ARTICLE 13 — ASSIGNMENT

A.

B.

Neither this Subcontract nor any of the funds due or becoming due hereunder may be assigned .or sublet by the Subcontractor without the prior
written consent of the Contractor.

The Contractor may assign the Subcontract. The Subcontractor hereby consents to such assignment and agrees to be bound to the assignee, by
the terms of the Subcontract. Subcontractor further agrees to be bound by any assignment of subcontract provisions of the General Contract.

ARTICLE 14 — REMEDIES OF CONTRACTOR

A.
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The Subcontractor stipulates and agrees that each of the agreements and covenants herein contained, and by it made, constitutes a material
condition of this Subcontract. In the event of any breach by the Subcontractor of any,condition of this Agreement or of the General Contract
Documents herein incorporated by reference, then, and in that event, the Contractor may, ih,addition to all otherremedies available under the law:

1) Complete Subcontractor’s work or supplement Subcontractor’s forces at Subcontractor’s expense and, in any event, deduct from any
payment otherwise due or becoming due all sums chargeable to Subcontractor and damages due to such‘breach;

2)  Withhold further payments otherwise due or becoming due Subcontractor;
3)  Terminate the Subcontract for default in the following manner:

The Contractor shall give to the Subcontractor written‘notice of the breach or breaches, and, unless said breach or breaches are
cured by Subcontractor within seventy-twe (72) hours from the date of the notice, the Subcontract shall be deemed terminated
for default except for cessation of work in which case termination shall be upon twenty-four (24) hours’ notice as provided in
Article 6.

4) At any time with or without notice to Subcontractor, Contractormay take all’'necessary steps to cure any default by Subcontractor. Any cost
incurred by the Contractor in soiproceeding shall be'the responsibility of the Subcontractor.

5)  Subcontractor shall be liable to Contractorfor all costs Contractoriincurs as a result of Subcontractor's failure to perform this Subcontract in
accordance with its terms. Subcontractor's failure'to,perform shall include the failure of its suppliers and/or sub-subcontractors of any tier to
perform. Subcontractor's liabilities shall include, but not be limited to: (a) damages and other delay costs payable by the Contractor to the
Owner (including but not limited to that\portion of any‘liquidated damages assessed by Owner against Contactor due to the fault or neglect
of Subcontractor); (b) Contractor's costs te complete Subcontractor’s work and any increased costs of performance, such as extended
general conditions,and other increased costs tesulting from Subcontractor-caused delays or improper Work (plus overhead markup of 15%);
(c) warranty and re-work. costs (plus overhead markup of 15%); (d) liability to third parties; (e) attorneys fees and related costs incurred by
the Contractoriin any proceeding against the Subcontractor or its sureties to enforce any of the Contractor's rights as provided herein; and (f)
costs of compliance, expense and damages, including but not limited to fines and penalties assessed against the Contractor incurred as a
result of violations\of safety or any.other laws rules, codes or relations by the Subcontractor.

Uponsuch termination for.default, the Contractor may take immediate possession of all equipment, materials, tools, and appliances at the site or
sites ofthe Subcontract work and may complete said work either with its own forces or by the employment of any other person, firm, or
corporation. No further payment shall be or become due the Subcontractor following such termination for default. When the work is wholly
completed, the Subcontractor shall, pay Contractor all costs of completing the work and all damages of every kind or nature caused by said
termination less the:amount of any balances due the Subcontractor.

In‘the event the Contractor is‘a party to any legal proceeding on account of any acts or conduct of the Subcontractor, Subcontractor agrees to pay
Contractor all reasonable expenses including attorneys’ fees incurred in connection with the legal proceeding.

This agreement may be terminated by the Contractor if the Subcontractor is not approved by the Owner as the Subcontractor for the work
describedihereinsif such approval is required by the Owner. Subcontractor shall not be entitled to any payments in the event of such termination.

Any sum or'sums chargeable to the Subcontractor under any provision of this Subcontract (except to the extent of personal injury or other
damages covered by Subcontractor’s insurance where Subcontractor’s insurer acknowledges coverage and assumes all liability), may, at the
election of the Contractor, be deducted from any payments otherwise due or to become due to the Subcontractor under this or any other
subcontract between the Contractor (including any subsidiary or affiliate of Contractor, any entity which is at least fifty percent owned or
controlled by the owners of Contractor, or any joint venture in which Contractor or any of the foregoing is a venturer) and the Subcontractor
(including any subsidiary or affiliate of Subcontractor, any entity which is at least fifty percent owned or controlled by the owners of
Subcontractor or any joint venture in which Subcontractor or any of the foregoing is a venturer) with any remaining amounts due to Contractor to
be paid by Subcontractor, or the Contractor may sue the Subcontractor (and its surety) and recover damages.
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In the event that the Subcontractor becomes insolvent, or is adjudged a bankrupt, or files for protection under Chapter 7 or 11 of the Bankruptcy
Act, or makes an assignment for the benefit of creditors or if a Receiver is appointed to administer its affairs or it becomes otherwise disabled
from performing this Agreement in accordance with its terms, the Contractor may immediately terminate this Subcontract by written notice to the
Subcontractor.

ARTICLE 15 — CONVENIENCE TERMINATION

A.

C.

The Contractor may notify the Subcontractor to discontinue all work or any part thereof for the convenience of the Contractor. Such notice shall
be given to the Subcontractor in writing, and, thereupon, the Subcontractor shall discontinue such work or such part thereof as the Contractor so
designates.

If, following a termination of Contractor by the Owner, the Contractor notifies the Subcontractor to discontinue all work, or any part thereof, the
Contractor shall pay and the Subcontractor shall accept, as full payment for all work done and materials provided, the amount of compensation
actually received by the Contractor from the Owner on account of the work actually completed by the Subcontractor subject to any claims of the
Contractor against the Subcontractor.

If, in the absence of a termination of the Contractor by the Owner, the Contractor notifies the Subcontractor to/discontinue all work;, or any part
hereof, the Contractor shall pay, and the Subcontractor shall accept as full payment for all work done and materials,provided, the following sums:

For all completed items of work for which there are unit prices provided in the Contract, the Contract unit prices as specified i Article 1 or in
Schedules to this Agreement.

For all unpaid work on partially-completed items, a sum agreed to by the Contractor and the Subcontractor, or:

a) The actual costs for direct labor, subcontracts, materials (less.salvage value, if any) and use of equipment;

b)  The actual cost for workmen’s compensation and liability insurance; health, welfare, and pensiondenefits; social security deductions;
and employment security benefits; and

C) The estimated proportionate cost of surety bonds if applicable. No allowance shall be made for general superintendence and the use of
small tools and manual equipment.

When requested by the Contractor, the Subcontractoryshall furnish ‘itemized statements of the cost of work performed and shall give the
Contractor access to all accounts, bills, and vouchers relating thereto.

The Subcontractor shall not be paid, and neither the Subcantractor nor any entity claiming through, shall have any claim for loss of anticipated
profits, for loss of expected reimbursement, or for any increased expenses resulting directly or indirectly from the discontinuance of any or all
work or from unbalanced allocation among any items of this Agreement relating 10 overhead expense on the part of the Subcontractor or for any

other cause.

ARTICLE 16 —DISPUTE RESOLUTION

A.
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Subcontractor agrees to be bound by and‘te, strictly adhere to the requirements of any provisions in the General Contract Documents relating to
notice, submission, processing, and resolution:of claims or disputes. Compliance with these provisions shall be an express condition precedent to
Subcontractor’s right to make a claim againstyContractor. Notwithstanding the foregoing and in consideration of $10.00 included in the
Subcontract Price, thexreceipt of which is hereby acknowledged, any and all claims or disputes arising out of or relating to this Agreement or
breach thereof shall be decided, at the sole option ofyC€ontractor, either by submission to (1) arbitration in accordance with the Construction
Industry Arbitration Rules of the American Arbitration Association or (2) judicial decision by the Superior Court in the State of Connecticut.
provided, however, the determination by the Owner, the Architect, or any Court, Board of Arbitration, or other tribunal pursuant to the provisions
of.the General Contract Documents with respect to any dispute or claim relating to this Subcontract or the Work performed or to be performed
hereunder shall be binding upon Subcontractor, and Subcontractor agrees to accept such determination, provided Subcontractor shall have been
given reasonable notice of such dispute, praceeding, or litigation and opportunity to defend or present claims. Accordingly, at the sole option of
the Contractor, the Subcontractor agrees that any action under any bond, including but not limited to actions under the Miller Act, 40 U.S.C.
§270a et seq. or similar state law to bring a civil action against Contractor and/or its surety with respect to such matters as involve common issues
of law and.factsregarding the'positions and interests of the Owner shall be stayed until the conclusion of the Contractor’s dispute with the Owner.
The Subcontractor shall be bound by any findings or decisions in such proceedings. At the sole option of Contractor, any arbitration with the
Subcontractor shall'be consolidated with any other arbitration proceeding relating to the work under the General Contract. The parties agree to
waive their rights to trial by jury since the subject matter of such disputes would, in most instances, be too complex for presentation to a jury and
would best be served by a jury-waived proceeding.

The parties further'agree that, at Contractor’s discretion, as a condition precedent to instituting legal action against each other or their sureties,
they shall participate in non-binding mediation pursuant to the Mediation Rules of the American Arbitration Association.

In any dispute resolution process involving Contractor’s surety, if any, Contractor’s surety shall have and shall be entitled to raise any and all
defenses available to Contractor under this Subcontract or at law.

Contractor and Subcontractor agree that for all disputes under this Subcontract, responsible persons selected by each party will meet together and
use good faith efforts (including exchange of all necessary documentation) to resolve the issue between them within fifteen (15) days of the
written request of either party. The parties further agree that, as a condition precedent to instituting legal action against each other or their
sureties, at the sole option of Contractor, they shall participate in non-binding mediation in Hartford, Connecticut pursuant to the Mediation Rules
of the American Arbitration Association.
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ARTICLE 17 — SUBCONTRACTOR DESIGN SERVICES

A.

ARTICLE 18

Whenever the General Contract Documents specifically require the Subcontractor to furnish, as part of its work, design or engineering services or
certifications of any kind, the Subcontractor shall cause such services or certifications to be provided by a properly licensed design professional in
accordance with the standard of care, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop
Drawings, and other Submittals prepared by such professional. The Contractor shall be entitled to rely upon the adequacy, accuracy, and
completeness of such services. The Subcontractor shall furnish a certificate of insurance from each design professional certifying to professional
liability insurance coverage for such design profession in an amount not less than $1.0 million or such greater amount as required by the General
Contract Documents. The Subcontractor shall defend, indemnify and hold the Contractor harmless from all claims, damages or losses, including
reasonable attorneys fees, arising out of or related to any errors or omissions in design, or to any claim fof infringement or misappropriation of
any other person’s intellectual property arising out of such design, in addition to any other claims for which indemnification is required
hereunder.

— WARRANTY

A.

ARTICLE 19

The Subcontractor shall strictly comply with all warranty requirements of the General Contract Documents applicable to the Works, In addition,
the Subcontractor warrants to the Owner, Architect and Contractor that materials and equipment furnished under this Subcontract will, be of good
quality and new unless otherwise required or permitted by the General Contract Documents, that the Work will bexfree from defegts not inherent
in the quality required or permitted, and that the Work will conform to the requirements of the General Contract Documents. Work not
conforming to these requirements, including substitutions not properly approveds@nd authorized, may be considered defective<This warranty shall
be in addition to and not in limitation of any other warranty or remedy required by law or by the General Contract Documents.

Subcontractor further agrees to furnish any special warranties in accordance with the General Contract Documents forsthe Subcontract work as a
condition precedent to final payment.

Unless the General Contract Documents have more stringent requirements, within seven (7)day of receipt by.Subcontractor of a written notice of
a warranty claim, Subcontractor shall return to the site to respond to a warranty claim, provided that in.the event the failure of an item under
warranty creates an ongoing or immanent threat to life safety or the.damage to physical property, then Subcontractor shall respond in not less than
twenty-four (24) hours.

— LABOR HARMONY

A.

ARTICLE 20

It is understood that Contractor is signatory to collective bargaining agreements,with both the Carpenters Union and the Laborer’s Union. Other
trades will be awarded by Contractor and labor will be employed on the Project without discrimination as to whether employees of any
subcontractor are members or non-members of any'labor organization. Subcontractor accepts this Subcontract with these understandings.
Subcontractor agrees to provide union labor to the extent required by the collective bargaining agreement to which Contractor is signatory and
will work in harmony with all labor on the Project. There shall be,no manifestations on the Project site of any dispute between any labor
organization and Subcontractor,<Subcontractor agrees to employ workers; agents, suppliers and subcontractors who will perform the Work under
this Subcontract whether or not other workersson the Project are members or non-members of any labor or collective bargaining organization.
Should any workers performing any portion-of the Work engage in a strike or other work stoppage or cease to work due to picketing or a labor
dispute of any kind, said circumstances shall be deemed a failure to perform the Work on the part of Subcontractor subject to the conditions and
terms set forth in Article 14 above.

Should there be‘amwork stoppage or slowdown caused by a strike, picketing, boycott or by a voluntary or involuntary cessation of work by
employees of Subcontractor or of any supplier of Subcontractor or of any sub-subcontractor, which in the judgment of Contractor and the mutual
agreement with Subcontractorwill cause, or is likely to cause, unreasonable delay in the progress of construction, then upon forty-eight (48)
hours” written notice Contractor shallyhave the right 1o declare Subcontractor in default of this understanding and agreement and of Subcontract
and to take such steps.as are necessary to finish the;uncompleted portion of Work. In such event, Contractor shall be under no obligation to make
further payment to Subcontractor and shall deduct the costs of any substituted performance, including an amount equal to 15% thereof
representing Contractor’s overhead, for any sums which may be due to the Subcontractor. In addition to the foregoing, Contractor shall have the
right totexercise all remedies available to it under the Subcontract for default by Subcontractor including the right to take possession of and use
all of Subcontractor’s materials intended for use on the Work. If after default by Subcontractor the entire Work is fully and completely finished
and Owner makes payment'to Contractor in accordance with the General Contract Documents, then Contractor shall pay to Subcontractor any
amounts-dué Subeontractor forslabor and materials actually provided but only to the extent of any surplus remaining after payment for the
substituted performance, including Contractor’s overhead as provided above. If the cost of substituted performance exceeds the amount due to
Subcontractor, Subcontractor shall pay the difference to the Contractor on demand.

— NO WAIVER

A.

ARTICLE 21

No actionyor failure to act by the Owner, Architect, Engineer, or Contractor shall constitute a waiver of any right or duty afforded any of them
under the General Contract Documents, nor shall any such action or failure to act constitute an approval of or acquiescence to any breach under
this Subcontract except as may be specifically agreed to in writing by the Contractor.

— USE OF ELECTRONIC FILES

A.
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Page 11 of 28 sC | GC

Use of Electronic Files. As a convenience to the Subcontractor, the Contractor may provide electronic files, including drawings, specification
sections, and other documents, in electronic format to assist the Subcontractor in preparing shop drawings and other submittals required for the
Work and for preparing as-built or record drawings. If so provided, such electronic files shall be used only as a supplement to previously issued
paper General Contract Documents. The furnishing of electronic files does not relieve the Subcontractor of its obligation to fully comply with the
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General Contract Documents, including and without limitation, the need to check, confirm and coordinate all dimensions and details, take field
measurements, verify field conditions and coordinate the Subcontractor’s Work with that of other trades

No License. By providing electronic files, the Contractor does not convey any license or right, including copyright, in the original documents, or
any right to prepare derivative documents.

Indemnity. The use or re-use of any electronic files by the Subcontractor or on the Subcontractor’s behalf shall be at the Subcontractor’s sole risk
and without liability to the Contractor. The Subcontractor shall indemnify, defend and hold the Contractor, its clients, consultants and employees
harmless against all damages, liabilities, losses or expenses arising out of or relating to the Subcontractor’s use of the electronic files furnished
through the Contractor

Disclaimer. Electronic files furnished pursuant to this Article are not General Contract Documents. Nofrepresentation is made by the Contractor
as to the accuracy, completeness, or condition of the electronic files that may be furnished pursuanto this Article 20, and differences may exist
between these files and the paper General Contract Documents due to corruption, viruses, or other anemalies. In the event of a discrepancy, the
hard copies of General Contract Documents shall govern. The Subcontractor accepts responsibility for any.and all loss or damage arising from the
copying, loading or use of such electronic data by the Subcontractor and agrees to waive any such claims against the Contractor.

Use by Others. If during the course of performing the Work the Subcontractor transfers electronic files furnished, pursuant to this Article 20 to a
third-party, the Subcontractor agrees to obtain written confirmation that such third-party agrees to the terms and conditions set forth in this Article
20 prior to transfer thereof and as a condition of their use.

Execution of Further Documents. Subcontractor agrees to execute such othér and further documents relating to the use of electronic files as
reasonably required by the Architect, Engineer, or Owner.

ARTICLE 22 — NON-DISCRIMINATION

A.

B.

It is the Contractor’s policy not to discriminate against any employee or applicant for emplayment because ©f race, color, religion, gender, age,
physical impairment, veterans’ status, or national origin. When qualified, preference will be givenito minorities, women, disabled veterans and
veteran status. Additionally, it is the Contractor’s policy to‘take affirmative action and promote a'system which ensures that equal opportunity is
the working procedure and end result without discrimination in promotions, raises and layoffs.

The Subcontractor acknowledges and will conform to the Contractor’s policies stated herein. When every required by law or contract, the
Subcontractor will comply with all applicable Federal,State and Local Laws, Rules and Regulations for Equal Employment Opportunity,
including but not limited to Executive Order 11246 as amended and the Equal Employment and Affirmative Action clauses of 41 CFR 60-1.4(a),
60-250.4 and 60-741.4 and all other provisions contained within,the General Contract Documents.

ARTICLE 23 —POLICY AGAINST EMPLOYEE HARASSMENT AND INTIMIDATION

A.

w

C.

D.

F.

The Contractor’s company policy willinot tolerate harassment of any employee regardless of race, creed, color, gender, age, veterans’s status or
national origin, and will back this policy with appropriate sanctions, including dismissal if necessary. This policy applies to any type of
harassment, not only sexual harassment.

It is illegal and against the Contractor’s policies for-any employee, male or female, to sexually harass another employee by: (i) making
unwelcomed sexual advances or requests forsexual favors or-ather verbal or physical conduct of a sexual nature, a condition of any employee’s
continued employment , or (ii) making submission. to or rejections of such conduct the basis for employment decisions effecting the employee, or
(iii) creating and intimidating, hostile or offensive warking environment by such conduct.

Each Subcontractor’s, foreman orsupervisor will be held responsible for the prevention of harassment of any employee on the project site by
Subcontractor’s employees or sub-subcontractors. Harassment of any employee for any reason on or off the job site is a matter of serious
company concern. Company palicy is'to provide a meaningful work experience for all employees. Interference with the policy will result in
immediate corrective action. Ahis applies to on-site employees of the Contractor, Subcontractor and their suppliers.

Any employee who believes he or she has been the subject of harassment or intimidation should report the alleged act immediately (within 48
hours after the alleged harassment occurs) to the Contractor’s job superintendent and EEO officer. An investigation of all complaints will be
undertaken immediately. Any.supervisor, agent or other employee who has been found by the Contractor after appropriate investigation to have
harassedanother employee will'be subject to appropriate sanctions depending on the circumstances, from a warning up to and including
termination.

The Contractor recognizes that the question of whether a particular action or incident is a purely personal, social relationship or is harassment,
requires a factual determination based on all facts in this matter. The Contractor recognizes also that false accusations can have serious effects on
innocent women and men. The Contractor will not tolerate false reports or intimidation of those making true reports.

All Subcontractors employees shall act responsibly to establish a pleasant working environment free of discrimination. The Subcontractor
acknowledges'and shall conform to the Contractor’s Policy Against Employee Harassment and Intimidations.

ARTICLE 24 — ENTIRE CONTRACT

A.

This Agreement and the attached schedules shall constitute the entire contract between the parties and shall supersede any proposals or
agreements and may not be altered or amended in any respect by writing duly executed at the point of change by the parties hereto.

ARTICLE 25 — SEVERABILITY
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A. Any article or provision of this Contract, which may be deemed in violation of law, shall not affect in any manner the remaining provisions of
this Contract.

B. This Agreement is intended to incorporate by reference all applicable provisions of law which by law are required to be incorporated in this
Subcontract.
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EXHIBIT “B”
Subcontract Special Conditions

1. SALES TAXINCLUSION - This project addressed herein is TAXABLE / TAX EXEMPT therefore, all state of CT sales and usage taxes shall be
included/exclude in the Subcontract price. If you are an out of state Contractor working on a CT project you must submit Guarantee Bond All
information can be obtained from the State of Connecticut Dept of Revenue Service.

2. EXECUTED SUBCONTRACTS AND INSURANCE CERTIFICATES - Subcontractors and Vendaor$ will not be authorized to mobilize or
remain on site without providing the Contractor with a fully executed Subcontract a/or Material Purchase Agreement along with the required Insurance
Certificates and renewal certificates

Subcontract Agreement - Consigli Construction Co., Inc. — (award date) Initials
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EXHIBIT “C”
Schedule Of Work

SCOPE OF WORK - The Scope of the Subcontract Work includes all labor, materials, equipment and supervision required for

the completion of all of the TRADE Work for the above referenced project in strict accordance with the contract documents
listed below.

1.

CONTRACT DOCUMENTS - Work shall be in strict accordance with the following doeuments which are further

described in the Exhibit “F”, the “Schedule of Documents”, a copy of which is attached hereto and made,a part hereof:

A. Contract Drawings, as prepared by Architect dated date of drawings.

B. Project Specifications, as prepared by Architect dated date of drawings! including but not limited to the following:
1)

C. Addenda as prepared by Architect
1)

2. SCOPE OF WORK - The Scope of the Subcontract Work also includes, but is not limited to, the following items:

A.

3. ADDITIONAL TRADE-SPECIFIC REQUIREMENTS- The followingitems are also included and have been mutually
understood and agreed upon:

A.

4. ADDITIONAL PROJECT-SPECIFIC.REQUIREMENTS - The following items are also included and have been
mutually understood and agreed upon:

A It is mutually understood and agreed that'the Subcontractor has made a complete and comprehensive review of all of
the contract drawings and, specifications andyhas figured into the Subcontract price all work required to provide
complete and proper,working systems in accordance with “Intent” of the General Contract Documents.

B. Subeentractor shall be responsible for clean up of trash and debris to the Contractor’s dumpsters on a daily basis. If
Subcontractor does not comply, said Subcontractor will be given one (1) verbal warning and (48) hours to correct the
situation. "Upon such time that Subcontractor does not correct the problem, said Subcontractor will be subject to back
charges for the cost associated with the Contractor providing subsequent cleaning services.

C. It is understood that Consigli recycles excess materials per the Environmental Protection Committee’s recycling
attachment (Exhibit/l). Therefore, Subcontractor is responsible for separating waste into designated dumpsters. Any
subcontractor that does not comply with this direction will be liable to pay for the dumpster which will be considered
mixed useyer_construction debris per Exhibit I.

D.  All work shall be completed in strict accordance with all governing codes, standards and regulations. All work shall
further conform to the requirements and interpretations of local authorities having jurisdiction over the Project. If
authorities having local jurisdiction determine that project documents do not meet current governing codes, standards
and regulations, this Subcontractor shall notify General Contractor before commencement of work. It shall also be the
responsibility of this Subcontractor to secure all approvals and permits necessary to proceed with their scope of work
and to obtain all permits necessary for the Owner to occupy the facilities for their intended use.
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E. It is mutually understood and agreed that the Subcontract Price includes the cost of all materials required to complete
the scope of work of the Subcontract and any associated price increases that may occur over the course of completing
the work of this Subcontract.

F. Provisions for protection of the work of this Subcontract, areas of work, and adjacent work.

G.  Allfield measurements and verification necessary to complete work of this Subcontract.

H. Provisions for all layout as required to complete the work of this Subcontract from cantrol provided by Contractor.

l. Repair of existing work disturbed as a result of the completion of the work of this' Subcontract.

J. All costs associated with hook-up to the temporary power panel and/or utility power distribution shall be the
responsibility of Subcontractor. In the event that Subcontractor plans on having a trailer loecated on the Project site,
then Subcontractor shall also be responsible for all mobilization costs, demobilization costs, andhassociated utility and
power hook-up costs as well as the removal of any temporary utility. and power hook-ups noted above, at the project
completion.

K.  Task lighting as required to complete the work of this Subcontract. Temporary construction lighting within OSHA
standards shall be provided by others.

L. All offsite storage costs required by this Subcontractor.

Provisions for all submittals, warrantees, maintenance manuals, training and other closeout requirements as specified.

N.  Subcontractor is responsible to issue daily reports to the Contractor’s Superintendent on a weekly basis.

O.  Subcontractor’s on-site personnel will be required to-attend weekly jproject mandatory meetings with the Contractor’s
on-site personnel, and other appropriate parties when directed by Contractor’s Project Manager. Absence from required
meetings will result in a fine of $500.00,per incident.

P. This project will utilize the Contractor controlled master data base for all project documentation. This data base,
known as Gateway, will be accessed through the internet and will be updated in real time by project team members
such as the architeet or Contractor. This Subcontractor will be issued a user name and password and will be expected to
obtain drawings, sketches RFIs, meeting minutes,«coordination drawings, schedule updates, change information, etc via
this database. Contractor willanotify subcontractors as relevant items are added. It will be the responsibility of this
contractor to regularly check and review updated documents as they are added to the database.

Q. It’is'mutually understood‘and agreed that the project at hand may involve renovation of existing building(s). If this is the
case, the “existing building(s) may contain lead, ashestos, or other hazardous materials. Therefore, it shall be the
responsibility of the each'Subcontractor to thoroughly review the existing site conditions, existing building elements and
any environmentahreports and/or surveys prior to commencing work. If it is confirmed that hazardous materials of any kind
exist, It shall'be the responsibility of the Subcontractor to train all employees with respect to protection from said hazardous
materials in accordance with all applicable OSHA standards and regulations prior to commencing work on site.

R.  Placeholder for additional clarifications

5. EXCLUSIONS — The following items are excluded from the Scope of Work of this Subcontract:

A. Exclusions (placeholder)
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EXHIBIT “D”
Subcontract Pricing

SUBCONTRACT PRICE - It is mutually understood and agreed that the Subcontract price for completing the work of
this Subcontract is $xxx,xxx including/excluding tax, including/excluding bonds.

SUBCONTRACTOR BONDS OR SUBGUARD PROGRAM - Check the applicable paragraph:

___Subcontractor shall furnish a Performance and Payment Bond in a form and from a'surety satisfactory to the
Contractor in the amount of the full value of the Subcontract Agreement. Premiums for said band are to be paid by the
Subcontractor, and the costs for same are included in the Subcontract Price. Having satisfied all conditions of awards as
set forth elsewhere in these documents, the Subcontractor shall, withina@ five (5) day period, furnish\Performance and
Payment Bonds. In the event that Subcontractor fails to provide thesequired bonds within five (5) daysyor within such
extended period as the Contractor may grant, Contractor may revoke its award this Subcontract seek damages from
Subcontractor.

IF SUBGUARD THIS STAYS - DELETE BOND PARAGRAPH ABOVE

This Project has been included in the Contractor’s Subguard subcontractor' default insurance program. All
Subcontractors with a Subcontract value of $25,000 or mare must pre-qualified prior to completing any work on this
project. Subcontractor agrees to provide all financial and other information needed for Contractor to pre-qualify
Subcontractor. In the event that Contractor, in its sole discretion, chooses to require Performance and Payment Bonds
for Subcontractor in lieu of enrolling Subcontractor.in to the Subguard program, Subcontractor shall provide such bonds
and the parties shall proceed in accordance with the prior paragraph.

RETAINAGE - Contractor shall‘withhold, 5% retainage from the total value of the Subcontract price until Substantial
Completion of the project or acceptance,of the Subcontractor’s work by the Owner, Architect and Contractor.

SCHEDULE OF VALUES - The Subcontractor will“be required to cooperate with the Contractor and the Owner in a
detailed breakdown ofiits Subcontract Price inerder to show the division of costs between several parts of the work and in
the manner and form required by both the Contractor and the Owner showing also breakouts of labor, material, overhead,
general conditions and profit. It iSsunderstood and agreed that this will also apply to all of the Subcontractors lower tier sub-
subcontractors.

ALTERNATES - In the eventithat the Contractor, subject to the approval of the Owner and/or the Architect, modifies the
Scopé of the Subcontract work to include any or all of the following changes, the Subcontractor will make the modifications
as directed and the Subcontract price will be increased or decreased, as the case may be, in accordance with the lump sum
and/or. unit pricessasrset. forth belewseach item, which includes all applicable costs of construction, insurance, overhead and
profit:
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EXHIBIT “E”
Project Schedule Requirements

1. CONSTRUCTION SCHEDULE - The Subcontractor hereby acknowledges and agrees that it has been made aware of and
hereby agrees to comply with the following schedule for the Subcontract Work:

A.  Submittals and Shop Drawings shall be provided no later than

B. Lead time on materials after approvals shall be no longer than weeks.
C. Start all work by 20
D.  Complete all work by 20

It is also mutually understood and agreed that these dates represent, the intention of, the Contractor and the
Subcontractor and that in the event the actual dates are adjusted to suit project conditions, theSubcontractor will
adjust its sequence and duration to timely complete its work.inmaceerdance with, the adjusted/schedule.
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EXHIBIT “F”
Schedule of Documents

1. CONTRACT DRAWINGS & SPECIFICATIONS:
(as prepared by fill in Architect)

In accordance with the attached Document Log dated , Pages

2. MISCELLANEOUS:
(as prepared by (fill in preparer)

addenda etc...
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EXHIBIT “G”
Project Safety Requirements

HEALTH AND SAFETY HAZARD AWARENESS - Subcontractor recognizes that it and its Subcontractors, suppliers and employees have the
obligation to comply with all federal and/or state safety and health laws and regulations. Subcontractor specifically acknowledges that it has the primary
responsibility to prevent and/or correct all health and safety hazards within the operations for which it and its employées or its Subcontractors and their
employees are responsible. Subcontractor further acknowledges that it and its Subcontractors, suppliers and employees have special expertise in recognition
and prevention of such hazards in the operations for which they are responsible and that Contractor does not have‘such expertise and is relying upon such
expertise by Subcontractor and its Subcontractors, suppliers and employees. Contractor retains the right to dire€t Subcontractor to eliminate all hazards of
which Contractor has actual knowledge, but the recognition and abatement of such hazards are the responsibility of Subcontracter and its Subcontractors,
suppliers and employees. Subcontractor agrees to indemnify Contractor and all other Subcontractors for all' costs and penaltiesdincurred, including attorney
fees, as a result of hazards created by Subcontractor, its Subcontractors, suppliers and employees. Subcontractor hereby,certifies that it will nat allow on the
project site any Subcontractor, supplier and/or employee of any of them who is not fully trained in all safety aspects of the<Subcontract Work and who is not
expert in the operations comprising the Subcontract Work.

OSHA REQUIREMENTS - The Subcontractor hereby acknowledges that it is familiar. with the Federal Regulation 29CFR»Part 1926 - Safety and
Health Regulations for Construction. In compliance with that regulation, the Contractor has developed a written Hazard“Communication Program
identifying the requirements for hazardous material identification. The Subcontractor hereby agrees to conform with, the requirements of the OSHA
regulations and to follow the procedures set forth in the Contractor's Communication Standard identified herein and in accordance with those regulations and
that standard shall forward to the Contractor's office to the attention of the Safety:Coordinator copies of all "Material Safety Data Sheets" for materials being
brought onto the jobsite. The "Materials Safety Data Sheets" shall be accompanied by a letter of transmittal, stating the name of the Subcontractor, the name
and location of the jobsite, description of what "Material Safety Data Sheets" are being sent and any special\precautionary measures that should be taken
when using these materials.

BASIC SAFETY RULES AND REGULATIONS -«The Subcontractor heréby agrees to comply completely during the performance of the
Subcontract Work with all of the Contractor’s designated safety programs for the project.

ACCIDENT REPORTING - The Subcontractor hereby acknowledges and agrees to orally’notify the Contractor's Project Superintendent within
twenty-four (24) hours after any of the Subcontractor's employees.and/or equipment and/or motor vehicles or any of its lower tier subcontractor's and/or
supplier's employees and/or equipment and/or motor vehicles are involved in a jobsite /accident or injury. Further, the Subcontractor also hereby
acknowledges and agrees to provide the Contractor with a completed first report of.injury within five (5) days after any of the Subcontractor's or any of its
lower tier subcontractor's or supplier's employees are injured in a jobsite accident.

OSHA 10 HOUR TRAINING — All Subcontractors’ personnel shall have OSHA 10 hour construction training and certification prior to working on
any Consigli Construction Co. Project site. Personnel that are not trained will be asked to leave the respecticve project site until certification is obtained.

CRANE SAFETY POLICY = When mobilizing cranes en site for completion of their respective work, all Subcontractors shall comply with the
Contractor’s Crane Safety Policy, including,but not limited to, third party independent inspection of all Lattice Boom and Tower Cranes during set up and
prior to operation.

OSHA REQUIREMENTS FOR EXCAVATION - The Subcontractor hereby acknowledges and certifies that it is familiar with Federal Regulation
29 CFRgPart 1926, Subpart P - Excavations, as revised and as printed in the Federal Register on Tuesday, October 31, 1989, and the Subcontractor hereby
agrees to perform the Subcontract Work in full accordance with all of the requirements set forth in this regulation.

OSHA.RECORDABLENMNCIDENT-RATES - The Subcontractor will be required to submit on a monthly basis its OSHA recordable and lost day
incident rates for this specific Project if specifically required by the Contractor’s Project Manager or Project Superintendent.

SAFETY PRECONSTRUCTION MEETNIG - It is mutually understood and agreed that the Subcontractor shall attend a safety preconstruction
meeting to review all safety requirements as pertains to the completion of the work of their Subcontract. This shall take place on-site, prior to the start of
work, with the Consigli.safety representative.

CONSIGLI SAFETY RULES AND REGULATIONS - The successful Bidder/Subcontractor, as a condition of employment, will be required to
comply with all applicable Federal, State, County, Municipal, Client and Construction Manager SAFETY RULES AND REGULATIONS. (NOTE:
Federal OSHA Standards are referenced, however the more stringent of State, Owner or Local Safety Codes will also apply.)

Subcontractors found in non-compliance with any of the applicable rules and regulation will receive a “Notice of Violation” either oral or written. Failure to
abate the violation or continued failure to comply with the Basic Safety Rules and Regulations may result in a monetary fine. Monetary fines, if assessed,
will only be used by the Construction Manager to fund programs at the Jobsite to promote Safety.
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Following is a list of the Basic Safety Rules and Regulations, many of which carry the potential for a monetary fine and the amount of the fine which could
be assessed:

A.
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Subcontractor shall submit its company SAFETY PROGRAM/HAZCOM PROGRAM and designate its Jobsite Safety Coordinator prior to starting
work. Failure to do so may result in a $500.00 fine assessed to the Subcontractor.

All job related ACCIDENTS AND INJURIES shall be reported to the Consigli Construction Company’s Project Superintendent immediately and a
copy of all injury reports shall be submitted to the Project Superintendent within (72) hours of occurrence. 4Failure to do so may result in a
$500.00 fine to the Subcontractor.

Subcontractor’s employees must report all UNSAFE CONDITIONS AND NEAR ACCIDENTS to their supervisor and'the Jobsite safety officer so
that corrective action can be taken.

Subcontractor’s employees shall attend any Jobsite SAFETY ORIENTATIONS as required. Subcontractor’s supervisors shall attend Consigli’s
WEEKLY SAFETY MEETINGS. Subcontractor must hold a “Weekly Tool-Box Safety Meeting” and submit for record those employees who have
attended, along with a list of topics and related information discussed. Failure to.comply with any of the abave may resultdin $500.00 fine
assessed to the Subcontractor per written incident.

Copies of CERTIFICATIONS FOR SPECIALIZED TRAINING required to perform-certain types of hazardous\work or operate certain tools and
equipment may be required to be submitted prior to work commencing.

Subcontractor shall provide all required PERSONAL PROTECTIVE EQUIPMENT (PPE) (i.e. head, hearing, eye and face protection) to his
employees for their use in order to perform their work safely.dnd in compliance with local and federal codes of safe practice and manufacturers
recommendations. All equipment shall be in good working-rderand all defective equipment shall be discarded and removed offsite immediately.
Failure to do so may result in a $500.00 fine for each violating employee, assessed to the Subcontractor.

HARD HATS (ANSI Z89.1) shall be worn at all times on site. Alterations or modifications of hat or liner shall be prohibited. Failure to wear
hard hats may result in a $500.00 fine for each violating worker assessed to the Subcontractor.

SAFETY GLASSES (ANSI Z87.1) may be required to be worn 100% of the time on certain Jobsites and also inside or around existing
manufacturing facilities. Otherwise, safety glasses are required to be worn per item “G” listed above. Failure to do so may result in a $500.00
fine for each violating employee,assessedito the Subcontractor.

HEARING PROTECTION shall be worn imareas where noise levels exceed 90 DBA, where exposure to 85-90 DBA exceeds (8) hours per day, or
where posted. Failure to wear hearing protection when‘required may result in a $500.00 fine for each violating employee, assessed to the
Subcontractor.

All workers must wear CLOTHING having adequate protection to the body. Sturdy work boots, shirts with sleeves and long pants must be worn.
No sneakers, sandals, tank tops, cut=eff shirts or shorts allowed. Failure to be properly clothed may result in a $500.00 fine for each violating
worker, assessed to the Subcontractor.

Subcontractor must implement’a RESPIRATORY PROTECTION PROGRAM per OSHA standards as required by their respective trades and
working cenditions in field. ‘Failure to do so may result in a $500.00 fine for each day that sub does not conform to OSHA standards.

"HORSEPLAY:".on.the Jobsite is\strictly prohibited. No running on Jobsite unless extreme emergencies warrant. Fighting on construction premises
willresult in immediate dismissal of employee, who shall be excluded from all Consigli’s construction projects.

Subcontractor shall provide FALL PREVENTION barricades, covers, rails, etc. to protect all roof, floor or wall openings, pits, holes, etc., that have
resulted from their work performance. Unsafe conditions must be corrected immediately. Failure to do so may result in a $1,000.00 assessment
to the Subeontractors

Subcontractors must provide FALL PROTECTION (harnesses/shock-absorbing lanyards, etc.) as required for their employees where permanent or
temporary fall prevention is not in place. Failure to do so may result in a $1000.00 fine assessed to the Subcontractor.

FIREARMS, ALCOHOLIC BEVERAGES OR ILLEGAL DRUGS are not allowed on site. Personnel, vehicles and equipment are subject to search
upon entering or leaving and while on the site premises. The use of alcohol beverages or the use and possession of illegal drugs during the workday,
either on site, during breaks or lunch, or before work, is prohibited. Anyone caught using illegal drugs or alcohol, during any of these times is
subject to immediate termination or dismissal from the site indefinitely and a $1000.00 fine may be assessed to the Subcontractor for each violating
worker involved.
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SC-xxx-xxx Between Consigli Construction Co., Inc. and Subcontractor

P. CAMERAS AND RECORDABLE DEVICES are not allowed unless approved through Consigli Construction Company project manager’s office.

Q. All Subcontractors shall keep their respective areas clean and hazard free. HOUSEKEEPING will be done on a daily basis or more frequently if
conditions warrant. Failure to do so may result in a back charge to the Subcontractors involved for clean up directed by Consigli Construction
Company.

R. All TOOLS, whether company or personal, must be in good working condition. Defective tools must not be used and should be removed offsite

(i.e. chisels with mushroom heads, hammers with split or loose handles, saws or grinders missing guards, etc.)<Failure to comply may result in a
$500.00 fine assessed to the Subcontractor.

S. Ground Fault Circuit Interrupters (GFCI's) shall be used on all extension cords, electric tools andfportable electric equipment powered from a
temporary electric service or generator. Tools and equipment shall be inspected each week by a competent person for defects. If electrical power is
used from permanent power system or existing building, the Subcontractor shall provide a GFCI system betweenshis equipment and permanent
power. Substitution of an "assured grounding program” in lieu of 100% GFCI protection requires authorization from Consigli Construction
Company and compliance to OSHA 1926.404(b)(iii), i.e. written program, competent person, daily inspections, tests, etc. Failure to comply may
result in a $500.00 fine assessed to the Subcontractor.

T. PERMITS, written and properly authorized may be required for work of any: type,including welding and open flame, electrical "hotwork",
excavation, confined spaces, cranes, lockout/tagout, blasting, fire protection water, powder-actuated tool, etc. Check with /Consigli Construction for
work permits required. Failure to do so may result in a $1,000 fine assessed to the Subcontractor.

u. Subcontractor must obtain HOTWORK PERMIT for all open flame work as required by the Project Superintendent/Jobsite Safety Coordinator.
During welding, burning, soldering, cutting, grinding, or using .gas heaters'or salamanders, adequate<fire prevention precautions must be
implemented, consisting of removal of flammables and combdstibles, protection of adjacent areas, appropriate fire extinguishers or standpipes, and
similar measures. If these are not employed, then a fire watch, equipped, with an approved portable fire extinguisher is required during, and for a
sufficient time after, the welding, burning, cutting or.grinding operation.» Failure to comply may result in a $1,000.00 fine assessed to the
Subcontractor.

V. BURNING AND CUTTING EQUIPMENT shall be inspected daily before being used. Allshoses and manifolds shall be removed from bottles and
protective caps replaced at end of each day. Failure to do so may result in a $500.00 fine assessed to the Subcontractor.

W. Crowfoot connections of COMPRESSED, AIR HOSES shall be wired to,prevent accidental disconnection. Failure to do so may result in a
$500.00 fine assessed to the Subcontractor.

X. LOCKOUT/TAGOUT procedures are in force and shall‘be followed to protect persons from injury due to inadvertent operation of power-driven
equipment, opening of pipeline valves, or energizing of electrical circuits. Coordinate this procedure with Consigli Construction Company. Failure
to do so may resultin a $1,000 fine assessed to the Subcontractor.

Y. ELECTRICAL "HOTWORK" is'not allowed without written approval from Consigli Construction Company. Proximity work to electrical
equipment is also not allowed without Written approval from Consigli Construction Company. Failure to comply may result in a $1,000 fine
assessed to the Subcontractor.

Z. Subcontractor shall provide'its own LADDERS, which must be in accordance with OSHA and ANSI specification. All ladders must be in safe
condition without broken or defective rungs, rails and hardware. No metal ladder shall be used in or around any electrical work. Ladders shall be
secured top and bottom and extend three feet (3') past the walking surface. Failure to comply may result in a $500.00 fine assessed to the
Subcontractor:

AA. SCAFFOLDING of all types shall be provided, erected and used in accordance to OSHA 29CFR 1926, Subpart L. Failure to do so may result in a
$1,000 fine assessed to the Subcontractor.

BB. CONFINEDISPAGES procedures are in force and require an entry permit from Consigli Construction Company. Confined spaces include manholes,
vessels, duct work, etc., where such hazards as oxygen deficiency, hazardous gases, contamination, high temperatures, fire and difficulty in escaping
are involved. Failure to follow these procedures may result in a $1,000 fine assessed to the Subcontractor.

CC. HAZARDOUS MATERIALS procedures are in force and protection of all personnel regarding acids, corrosives, flammables and toxics shall be per
OSHA 29CFR 1926, Subpart D (Hazard Communication). Failure to follow these procedures may result in a $1,000 fine assessed to the
Subcontractor.

DD. AIl WARNING SIGNS, barricades and tags will be used to the fullest extent and shall be obeyed.
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EE. All EARTHMOVING AND COMPACTION EQUIPMENT must have working alarm, horns, and protective devices in compliance with OSHA
1926.602 standards. Failure to comply may result in a $500.00 fine for each machine assessed to the Subcontractor.

FF.  All TRENCHES/EXCAVATIONS shall be in accordance with OSHA 29CFR 1926, Subpart P with particular emphasis on excavations over 5'0",
and sloping requirements. "DIGSAFE", utility companies and facility owner must be notified for verification of utilities prior to digging. Failure to
do so may result in a $1000.00 fine assessed to the Subcontractor.

GG. All CONCRETE AND MASONRY CONSTRUCTION shall be in accordance with OSHA 29CFR 1926, Subpart Q, with particular attention to
general requirements of construction loads, guarding of reinforcing steel to eliminate the hazard of impalemeént, personal protective equipment, fall
protection for erecting reinforcing steel and limited access zone for masonry construction. Failure toffollow these procedures may result in a
$1,000.00 fine assessed to the Subcontractor.

HH. ROOFING WORK shall be performed in accordance with OSHA 29CFR 1926.500 (g) with special emphasis fer provision by the roofing contractor
of a motion stopping safety system, warning lines and safety monitoring system. Failure to do so may resultiin a $500.00 fine assessed to the
Subcontractor.

1. All CRANES shall have a current Certification Sticker by independent crane certifiCation company, have a current maintenancedog, required swing
radius protection, and operators licenses where required. Failure to comply miay result in a $1000.00 fine assessed ta the Subcontractor who
rents/leases/owns the crane.

JJ. FLAMMABLE LIQUIDS shall be stored in approved metal safety.cans and contents shall be, labeled by NFEPA standards. Indoor storage of
flammable or combustible liquids shall not exceed 25 gallons unless stored in approved cabinets. Failure to.do so may result in a $500.00 fine
assessed to the Subcontractor.

KK. VENTILATION METHODS shall be provided by the Stbcontractor whenever hazardous substances/such as dusts, fumes, mists, vapors or gases
are produced in the course of the Subcontractor's work. \ Provide fans, ducts"or other means and exhaust substances to the outside. See OSHA
1926.57 for details. Failure to do so may result in a'$1000.00 fine assessed toithe Subcontractor.

LL. SEXUAL HARASSMENT, including verbally or physically offensive behavior on thexJebsite, is prohibited. Failure to adhere to this policy may
result in a $1,000 fine assessed to the Subcontractor and the dismissal of the offending employee(s) from the Jobsite.

MM. ALL OTHER SAFETY REQUIREMENTS)within OSHA regulations shall be.complied with at all times by Subcontractor/Vendors of any tier and
their employees. Failure of Stbcontractor/Vendor. to comply with or failure to promptly abate any violation of OSHA regulations, not
otherwise herein listed, when requested by Consigli Construction Company, may result in a $500 fine assessed to the Subcontractor/Vendor
for each incidence of occurrence or unheeded request.

NOTE: These Basic Safety Rules and Regulations highlight'some of the major components and requirements of the Consigli Construction Company Safety
Program. A complete Safety Program Manual will be made available with the Subcontract Agreement or upon request.
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EXHIBIT “H”
Project Specific Requirements

1.  No smoking shall be allowed on site

2. No abusive or inappropriate language will be tolerated

3. No one shall physically abuse any individual on our project site

4.  All workers food scraps and trash must be disposed of into a waste basket or dumpster atdall times

5. No radios, walkman, IPODS or any other musical instruments are allowed on site

6. All deliveries need to be coordinated with the jobsite superintendent 48 hours prior to delivery

7. Normal working hours are Monday — Friday 7:00 am — 3:30 pm. or as directed by the job superintendent assrequired by
project

8.  All subcontractors shall use rubber wheeled carts when moving material or removing trash from a building. Any damage
caused by the Subcontractor shall be repaired at the cost of the Subcontractor. Back charges willde appropriately assessed
for the cost of the repairs.

9. Please check with project superintendent to verify parking on or near the'site.

10. Subcontractor participation shall be required for all Safety Pre-construction planning meetings.

11. All Sub contractors shall be responsible for submission of an\" Activity Hazard-Analysis/Job Hazard Analysis for each and
every task within all definable features of work. Said pre-task safety plans shall prepared prior to subcontractor Safety pre-
construction meeting. Any additionaltasks or changes in operations, not ¢onsidered at the time of the safety pre-
construction meeting, shall requirg"additional,or updated AHA’s ar JHA’s accordingly.

12. All Subcontractors shall be responsible forsupplying their employees with drinking water during work hours as required to
sustain the wellness of their employees during,their daily'work activities.

13. If this Sub contractoris providing the structuralsteel for this project the subcontractor shall provide a (2) line safety
cable railing system at the perimeter. of each floor or, roof level and all floor opening as required per local, state, federal
regulations. The (2) line Safety system shall consist of 3/8" aircraft grade cable with no span between stanchions/columns
greater than 12 feet. Each straightsun of cablex(both top and mid cables) shall have turnbuckles installed. Termination of
cables shall occur at stanchions.and columns only and shall be done with 3 Crosby clamps

14. If this Sub contractor is providing a lattice boom or tower crane for this project, it is mutually understood and agreed
that this sub-contractor shall have all.lattice boom or tower cranes inspected and certified, by a qualified third part
certification‘agency ON SITE, following the assembly and erection of crane on site, prior to the start of work.

15. Any subcontractors staffed with 20 or more workers on site shall be required to have their Safety Manager visit the site on a
weekly basis to inspect their operations for identification of safety and health related non-compliance issues. Follow up
correspondence'shall.be’forwarded to the Consigli Corporate Safety Director.
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EXHIBIT “I”
ENVIRONMENTAL PROTECTION COMMITTEE RECYCLING ATTACHMENT

It is mutually understood and agreed that Consigli Construction Company shall provide separate containers for the disposal of
materials as categorized below:

METAL LOADS

Steel

Copper

Aluminum

File Cabinets

Metal Desks (with wood tops acceptable)
Machinery

Motors

Pipes

Metal Chairs

Brass

NO paper, NO plastic, NO trash of any kind

VVVVVVYVVYY

CLEAN WOOD WASTE

Whole or broken pallets

Fencing

Wood scraps

Wood crates

NO paper, NO plastic, NO trash of any kind

YVVVYYVY

CONCRETE LOADS

» Concrete (maximum 4’ diameter)
» Some dirt acceptable
» NO paper, NO plastic, NO trash of any Kind

C & D LOADS

» Any type of construction debris
»  Any type of painted wood

» Treebranches

> Stumps

YARD WASTE

Grass

Leaves

Brush Cuttings (1” diameter maximum)

MUST BE\"“Dirt and'Trash Free”

Excavated shrubs with stumps are acceptable only if dirt free, washed and under 20 Ibs.

If dumpster has'stumps OVER 20 Ibs. or the load is dirty, the entire load will be charged back as a C & D load

YVVVVYVY

ALL LOADS ARE SUBJECT TO INSPECTION

If any dumpsters are rejected, Subcontractors responsible for contamination are subject to a fine of $750
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EXHIBIT"J"

PULL SAMPLE FROM TEMPLATES FOLDER
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City, State — Job No.

SC-xxx-xxx Between Consigli Construction Co., Inc. and Subcontractor

L-1 Progress Release of Lien Waiver
WAIVER AND PAYMENT AFFIDAVIT

GENERAL
CONTRACTOR: CONSIGLI CONSTRUCTION CO., INC.

SUBCONTRACTOR / MATERIAL SUPPLIER:

PROJECT:
Total Contract Total Amount Amount Paid
Amount: $ Previously Paid: $ This Date: $

The undersigned acknowledges that it has been paid the amount set forth above and it has been paid all sums due for all
labor, services, equipment or materials furnished by the undersigned or on behalf of the undersigned to or in connection
with the project and the undersigned hereby releases, discharges, relinquishes and waives any and-all claims, suits, bond
claims, liens, and rights of lien for all work, labor, services, equipment or materials furnished or performed.in connection
with construction located at the project through ___/___/___ whether such claims, demands and rights arise pursuant to a
written or oral contract or otherwise. This release does not cover any retention, if any, or labok, services equipment or
materials furnished after that date.

The undersigned hereby certifies, as an inducement to Consigli Canstruction Co., Inc. to pay funds to it under its
Subcontract or Material Purchase Agreement (MPA) for'work performed prior to /.4, and acknowledging that
Consigli Construction Co., Inc. will rely upon such representation that all bills for labor, materials, equipment rental,
taxes, fringes and benefits and all other charges arising out of performance of the Subcontract or MPA through the date
above have been fullypaid, by the undersigned, except as follows:

Name Address &Phone # & Contact.Person Amount Due

The undersigned further agrees that if it does not promptly pay the above and furnish Consigli Construction, Co., Inc.
with releases (Form 2) from the above parties, then Consigli Construction, Co., Inc. shall be authorized to make payment
to the above by jointly payable checks and deduct the amount due from sums due Subcontractor or supplier under the
Subcontract or MPA.

The undersignediwarrants that all subcontractors, suppliers, equipment lessors, labor, taxes, union benefits and fringes
applicable to this project have been paid in full through the date set forth above and agrees to defend, indemnify and hold
Consigli Construction Co., Inc. and all sureties harmless against any loss arising from the nonpayment thereof.

The undersigned certifies or declares under the penalty of law that the foregoing is true and correct.

Executed as a sealed instrument this day of , 2013.

Subcontractor/ Material'Supplier Company Name:

Subcontractor/ Material Supplier: Printed Name: Title:
Duly Authorized Signature

Witness Name, Printed and Signature:
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L-2 - Final Release of Lien Waiver
WAIVER AND PAYMENT AFFIDAVIT

GENERAL

CONTRACTOR: CONSIGLI CONSTRUCTION CO., INC.
SUBCONTRACTOR / MATERIAL SUPPLIER:

PROJECT:

Total Contract Total Amount Amount Paid
Amount: $ Previously Paid: $ This Date: $

The undersigned acknowledges that it has been paid the amount set forth above and it has been paid all sums due for all
labor, services, equipment or materials furnished by the undersigned or on behalf of the undersigned to or in connection
with the project and the undersigned hereby releases, discharges, relinquishes and waives any and-all claims, suits, bond
claims, liens, and rights of lien for all work, labor, services, equipment or materials furnished or performed.in connection
with construction located at the project through ___/___/___ whether such claims, demands and rights arise pursuant to a
written or oral contract or otherwise. This release does not cover any retention, if any, or labot, services equipment or
materials furnished after that date.

The undersigned hereby certifies, as an inducement to Consigli Canstruction Co., Inc. to pay funds to it under its
Subcontract or Material Purchase Agreement (MPA) for'work performed prior to /.4, and acknowledging that
Consigli Construction Co., Inc. will rely upon such representation that all bills for labor, materials, equipment rental,
taxes, fringes and benefits and all other charges arising out of perfermance of the Subcontract or MPA through the date
above have been fullypaid, by the undersigned, except as follows:

Name Address &Phone # & Contact.Person Amount Due

The undersigned further agrees that if it does not promptly pay the above and furnish Consigli Construction, Co., Inc.
with releases (Form 2) from the above parties, then Consigli Construction, Co., Inc. shall be authorized to make payment
to the above by jointly payable checks and deduct the amount due from sums due Subcontractor or supplier under the
Subcontract or MPA.

The undersignediwarrants that all subcontractors, suppliers, equipment lessors, labor, taxes, union benefits and fringes
applicable to this project have been paid in full through the date set forth above and agrees to defend, indemnify and hold
Consigli Construction Co., Inc. and all sureties harmless against any loss arising from the nonpayment thereof.

The undersigned certifies or declares under the penalty of law that the foregoing is true and correct.

Executed as a sealed instrument this day of , 2013.

Subcontractor/ Material'Supplier Company Name:

Subcontractor/ Material Supplier: Printed Name: Title:
Duly Authorized Signature

Witness Name, Printed and Signature:
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Exhibit "J"

2 DATE (MM/DD/YYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE Current Date

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER ﬁgug\CT Agency Contact
Insurance Agen t EA_'—}N(?)A'\:’\EO Exty XOXXXXXHX fAA,é N XXHXXXXXX
Street ADDRESS: 222
. . INSURER(S) AFFORDING COVERAGE NAIC #
Clty’ State’ le COde INSURER A :  Insurance Carrier YYYY
INSURED INSURER B :
Subcontractor Name & ‘
INSURER C :
Address INSURER D :
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSR | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
GENERAL LIABILITY @ E POlle Number MM/DD/YYYY | MM/DD/YYYY | EACH OCCURRENCE $ 1,000,000
0 DAMAGE TO RENTED
COMMERCIAL GENERAL LIABILITY o PREMISES (Ea occurrence) | $ 100,000
General Aggregate limit must
CLAIMS-MADE OCCUR MED EXP (Any one person) $ 5,000
be on a per pI’O]eC'[ baSIS PERSONAL & ADV INJURY $ 1,000,000
GENERAL AGGREGATE $ 2,000,000
GEN'L AGGR LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $ 2,000,000
pouicy | U TRO: LoC $
. COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY E IE Policy Number MM/DDIYYYY | MM/DDIYYYY | (Ea accident) ¢ 1,000,000
0 |ANY AUTO BODILY INJURY (Per person) | $
ALL OWNED iﬁ;‘gg“'—ED BODILY INJURY (Per accident) | $
NON-OWNED PROPERTY DAMAGE $
HIRED AUTOS AUTOS Per accident)
$
El UMBRELLA LIAB IE OCCUR [l EI Policy Number MM/DD/YYYY | MM/DD/YYYY | EACH OCCURRENCE ¢ 5,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $ 5,000,000
DED |:|RETENT|0Nsxs“'“‘"'°'“""e $
WORKERS COMPENSATION . WC STATU- OTH-
AND EMPLOYERS' LIABILITY Y/N E PO'ICy Number MM/DD/YYYY | MM/DD/YYYY X TORY LIMITS ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 500,000
OFFICER/MEMBER EXCLUDED? N/7A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE] $ 500,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $500,000
Professional Liability 0 Policy Number Each Occurrence $ 2,000,000
testing co., shoring design,
(testing 9 deston.) Limits TBD based on scope of work Aggregate $ 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Re: Project Number: Project Description . Consigli Construction Co., Inc. and Owner

(name owner) are named as additional insureds where required by written contract on a primary and non-contributory

basis for work performed by or on behalf of the named insured. Workers Compensation applies in the state in which work is performed.
Additional insured status applies for on going and completed operations. Waiver of subrogation applies to all policies.

Acceptable CGL Endorsements are ISO Additional Insured CG 20 10 11/85 or CG 20 33 10/01 and CG 20 37 10/01 edition

CERTIFICATE HOLDER CANCELLATION
Consigli Construction Co., Inc. SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
100 Allyn Street - 4th Floor ACCORDANCE WITH THE POLICY PROVISIONS.

Hartford, CT 06103

AUTHORIZED REPRESENTATIVE

Agent "Wet" Signature

© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 (2010/05) The ACORD name and logo are registered marks of ACORD
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	ARTICLE 1 —  UWORK TO BE PERFORMED
	A. The Subcontractor shall furnish and install all work, labor, materials, equipment and supervision, and shall assume, perform, and furnish everything necessary for the prompt execution and proper completion of the work described herein, including bu...
	B. Subcontractor agrees to be bound to the Contractor by the aforementioned General Contract Documents and all other instruments herein referred to and further to assume toward the Contractor all the obligations and responsibilities pertaining to the ...
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	B. The Subcontractor shall complete its work in sufficient time to allow the Contractor and all other Subcontractors to complete the entire project within the Contractor’s planned schedule as further defined in Exhibit “E” – Project Schedule Requireme...
	C. If the Contractor determines the Subcontractor has not fulfilled it contractual obligations to meet the schedule requirements as defined in Exhibit “E” of this agreement then the Contractor shall have the following remedies:
	1) Issue a deductive change order to remove all or portions of the Subcontractors remaining work from this Agreement and perform it directly or with other Subcontractors.
	2) Augment the Subcontractor’s crew with additional qualified manpower.  The cost for the additional manpower will be paid by the Subcontractor or deducted from amounts otherwise due the Subcontractor.
	3) Deduct the cost of actual or potential liquidated and/or actual damages from any payments due the Subcontractor.
	4) Terminate this Agreement if the Subcontractor is found to be in breach per Article 14
	D. In the event any delay in the completion of the work is caused or occasioned by the Subcontractor which causes or results in damages being incurred by the Contractor including, but not limited to actual or potential assessments of liquidated damage...
	E. Subcontractor understands and agrees that as the job progresses, Contractor will make changes to adjust and update the schedule from time to time to meet job requirements, inclement weather, change orders or other causes whether or not within the c...

	ARTICLE 3 —  UINSURANCE AND BONDS
	A. The Subcontractor shall, at its sole expense, maintain in effect at all times during the performance of the Subcontract, insurance coverage with limits not less than those set forth in Exhibit “J” attached hereto (unless modified in Exhibit “C” of ...
	B. Commercial General Liability coverage shall be written on ISO Occurrence Form CG 00 01 10/01 or a substitute form providing equivalent coverage and shall cover liability arising from premises, operations, independent contractors, products-completed...
	C. Any Commercial General Liability and Excess Umbrella policy obtained by the Subcontractor to fulfill the insurance requirements of the Subcontract shall name the Contractor and Owner, and any other parties so required by the General Contract Docume...
	D. Subcontractor shall maintain Commercial General Liability and Excess Umbrella coverage for itself and all additional insured’s for the duration of the Project and maintain Completed Operations coverage for itself and each additional insured for at ...
	E. Certificates of insurance acceptable to the Contractor per Exhibit J shall be filed with the Contractor prior to commencement of the Subcontractor’s Work (including a copy of the required Additional Insured Endorsement).  These certificates and the...
	F.  If any of the foregoing insurance coverages are required by the General Contract Documents to remain in force after final payment, an additional certificate evidencing continuation of such coverage shall be submitted with the final application for...
	G. The Subcontractor agrees to furnish insurance which shall insure all its equipment and tools and any tools and equipment rented to the Contractor for its use on other portions of the Contract or elsewhere which also lists the Contractor as an addit...
	H. To the fullest extent permitted by law, Subcontractor waives all rights against Contractor and Owner for recovery of damages to the extent these damages are covered by commercial general liability, commercial umbrella liability, business auto liabi...
	I. Workers’ compensation insurance shall be provided for the state(s) in which work is to be performed. If exposure to United States Longshore & Harbor Workers Act or Maritime Act exists, policies will be endorsed to provide the coverage.
	J. If the Subcontractor shall fail to provide any or all of the required insurance described hereunder, Contractor may elect to take out said prescribed insurance in the name and at the expense of Subcontractor without limitation of any other rights t...
	K. Subcontractor shall at its own expense, Uwhen Urequired in Exhibit “D” of this agreement, procure and deliver to Contractor separate performance and payment bonds to secure the Subcontractor’s obligations under this agreement.  Said payment and per...
	L. In the event the Subcontractor shall fail to promptly provide such requested bonds, the Contractor may terminate this Agreement and re-let the work to another Subcontractor and all Contractor costs and expenses incurred thereby shall be paid by the...

	ARTICLE 4 —  UINDEMNIFICATION
	A. To the extent permitted by law, the Subcontractor shall (1) Subcontractor shall defend, indemnify and hold harmless Contractor, Contractor’s surety, Owner, and any other entity or individual as required by this Subcontract or by the General Contrac...
	In claims against any person or entity indemnified under this paragraph by an employee of the Subcontractor, the Subcontractor’s sub-subcontractors, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the indem...
	B. To the extent permitted by law, the Subcontractor further agrees to fully indemnify, defend, and hold harmless the Contractor and its surety from any and all demands, claims, causes of action, liabilities, losses, damages, or expense by any party a...
	C. To the fullest extent permitted by law, the Subcontractor shall defend, indemnify, and hold harmless the Contractor and its surety and Owner for any and all demands, claims, causes of action, liabilities, losses, damages, or expense arising out of ...
	D. To the fullest extent permitted by law, the Subcontractor agrees to protect, defend, indemnify, and  hold harmless the Contractor and its surety from the imposition of any required payments, fines and/or penalties by OSHA or any other government ag...

	ARTICLE 5 —  UTAXES, LICENSES, PERMITS, AND COMPLIANCE WITH PUBLIC LAWS
	A. Subcontractor shall pay the amount of any and all taxes whatsoever levied against the Contractor and Subcontractor or either of them on account or as a consequence of any operations conducted under this Agreement or any of the work performed hereun...
	B. Subcontractor shall comply with Contractor’s jobsite procedures and regulations and with all applicable local, State and Federal laws, rules and regulations and shall obtain all permits required (excluding the general building permit), for any of t...
	C. Subcontractor further warrants that it is familiar with and shall fully comply with, at its own expense, all provisions of the applicable Federal Occupational Safety & Health Act, Equal Employment Opportunity Programs, all Fair Employment Practices...
	D. Subcontractor alone is obligated to provide for the safety of its employees at the job site.  Subcontractor agrees to perform the work in a safe manner, to provide a safe place to work, and to abide by and enforce all applicable federal, state, and...
	E. If the Subcontractor is performing work as a Disadvantaged Business Enterprise, Women’s Business Enterprise, or Minority Business Enterprise and (1) Subcontractor is decertified for any reason or (2) all or part of the amounts paid to Subcontractor...
	F. Subcontractor shall at all times conduct all operations under this Subcontract in a manner to avoid risks of bodily harm to persons, damage to any property and fire.  Subcontractor shall be solely responsible to take all precautions necessary and c...

	ARTICLE 6 —  UPROSECUTION OF THE WORK
	A. The Subcontractor shall supply a sufficient number of skilled workmen and ample quantities of approved material and equipment to perform the Subcontract.  Subcontractor shall promptly replace and dismiss any workman or workmen on said project to wh...
	B. The Subcontractor shall complete the work in a first class manner equal in all respects to the best standards of practice and to the full satisfaction of Owner, Architect, and/or Contractor in strict conformity with the General Contract Documents. ...
	C. Within five days of executing this Subcontract, the Subcontractor shall provide to the Contractor a Submittal Log detailing all products and portions of the Work requiring submission of shop drawings, product data, samples and similar submittals an...
	D. The Subcontractor shall promptly submit shop drawings, product data, samples and similar submittals required by the General Contract Documents with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of ...
	E. In addition to shop drawings, catalogs, calculations, samples, etc., specified, the Subcontractor shall prepare at its own expense and furnish promptly whenever requested by the Contractor any number of prints (as further defined in the General Con...
	F. Suspension of work hereunder, for any cause, by the Subcontractor for a period of more than forty-eight (48) hours, Sundays and holidays excepted, without prior written permission of the Contractor, shall be deemed an abandonment of performance and...
	G. The Subcontractor shall cooperate fully with the other Subcontractors employed on the Work and shall so plan and conduct the Work, in accordance with the Contractor’s Schedule (as further defined in Exhibit “E”), to be performed hereunder as not to...
	H. The Contractor expressly reserves the right to determine the order and sequence of all work and phases thereof as herein provided for.  Subcontractor agrees that its sole remedy for additional time and money on account of the order and sequence whi...
	I. The Subcontractor agrees that the Contractor, the Owner and the Architect will each have the authority to reject Work which does not conform to the General Contract Documents.  The Architect's decisions on matters relating to aesthetic effect shall...
	J. The Subcontractor shall cooperate with the Contractor, other subcontractors and the Owner's own forces whose work might interfere with the Subcontractor's Work. The Subcontractor shall participate in the preparation of coordination drawings or the ...
	K. The Subcontractor shall furnish a competent superintendent or foreman at the jobsite (who shall be subject to the approval of the Contractor) to supervise the Work. The Subcontractor shall, upon execution of this Subcontract, designate in writing a...
	L. Subcontractor shall not further subcontract its work without written consent of Contractor.  With respect to any work that is further subcontracted by Subcontractor, and any supply agreements entered into by Subcontractor, all conditions of this Su...
	M. Contractor may at any time by written order make changes in, additions to or deductions from the work to be performed under this Subcontract and the Subcontractor shall promptly proceed with the performance of the work as so changed.  For changes d...
	N. Subcontractor hereby acknowledges and agrees that upon receipt from the Contractor of a notification of a Change Order Request, the Subcontractor will respond no later than ten (10) days from the receipt thereof in writing as to the effect on the S...
	O. If at any time Subcontractor’s actual progress is inadequate to meet the requirements of this Subcontract due to causes within Subcontractor’s control, Contractor may notify Subcontractor who shall then take such steps as may be necessary to improv...
	P. If the Subcontractor determines that any previous work required to be performed under the General Contract Documents or any portion of work on which the Subcontractor’s work is dependent is not in accordance with the General Contract Documents, the...
	Q. Provided Subcontractor has been paid undisputed amounts due, Subcontractor hereby agrees to defend, indemnify and hold harmless Contractor, Owner and any applicable sureties from and against any laborer’s, materialmen’s, supplier’s,  or other simil...
	R. The Subcontractor warrants and shall insure that all construction tools, equipment, temporary facilities and other items used by the Subcontractor in accomplishing its work, whether purchased, rented or otherwise provided by or to the Subcontractor...
	S. The Subcontractor shall not, without the Contractor's and Owner's prior written consent, install or maintain any sign, trademark or advertisement or other identification symbol in or about the Project (including, but not limited to any tower cranes...
	T. It is understood and agreed that the work provided for in the Subcontract constitutes only a part of the work being performed on this Project for the Owner by the Contractor and other subcontractors.  The Subcontractor therefore agrees to perform t...

	ARTICLE 7 —  UPROTECTION OF PUBLIC AND OF PROPERTY
	A. The Subcontractor shall at its own expense:
	1) Protect from injury all property and persons which may be affected by its operations hereunder and shall be fully responsible for all damages or expense to any person or any property arising from or in consequence of any act or omission of the Subc...
	2) Protect all work performed by it hereunder until the satisfactory completion and acceptance of each operation or phase of work.
	3) Protect all adjacent work or materials provided by others, from any damage occurring directly from the completion  of the work of this Subcontract or any damage caused by the negligent acts of any employees employed by this Subcontractor.
	B. The Subcontractor shall provide barricades, and warning signs as necessary and as required for the protection of the items described above.  The Subcontractor shall also provide such police officers, watchmen, and flagmen as may be deemed necessary...
	C. Until final approval and acceptance of the Subcontractor’s work by the Contractor and Owner, the Subcontractor shall remain fully responsible for all damage or injury to its equipment and to said work or material whether incorporated or not into th...
	D. To the extent that Subcontractor manufactures, processes, uses or stores toxic or hazardous substances at the Project Site, it must comply with the OSHA Hazard Communications Standards, 29 CFR 1910.1200 and any state "Right-To-Know-Law" law, includ...
	E. Subcontractor shall defend, indemnify and hold the Contractor and Owner harmless for any liabilities, damages or claims, including reasonable attorneys’ fees, for any discharge dispersals, release or seepage of hazardous materials into the environm...
	F. Subcontractor is responsible for protection and security of all of its own materials, tools and equipment stored on site.

	ARTICLE 8 —  UMEASUREMENT AND PAYMENT
	1) Progress Payments
	a) Prior to submission of the first application for payment, Subcontractor shall deliver to the Contractor, for review and approval, a detailed breakdown of the Subcontract Price showing a Schedule of Values for the various parts of the Work.  Once ac...
	b) Based upon applications for payment submitted to the Contractor by the Subcontractor, corresponding to applications for payment submitted by the Contractor to the Architect and certificates for payment issued by the Architect, the Contractor shall ...
	c) The period covered by each application for payment shall be one calendar month ending on the last day of the month or as further defined in Exhibit “D”:  Subcontractor represents and warrants with each requisition that all applicable payroll taxes ...
	d) Subcontractor’s application for payment shall be submitted not sooner than the 20PthP of the month and not later than the 25PthP day of the month within which the work was completed.  Any application for payment not received within the time period ...
	e) Provided an original application for payment is received by the Contractor not later than the 25th day of a month, and subject to the approval of Architect and/or Owner, the Contractor shall include the Subcontractor’s Work covered by that applicat...
	f) If an application for payment is received after the application date fixed above, the Subcontractor’s work covered by it shall be included by the Contractor in the next application for payment submitted to the Architect subject to review and approv...
	g) Before issuance of each progress payment, the Subcontractor shall submit evidence satisfactory to the Contractor that all payrolls, bills for materials, equipment and subcontractors and all known indebtedness connected with the Subcontractor’s Work...
	2) Final Payment
	a) Final payment constituting the entire unpaid balance of the Subcontract Sum, including retainage, shall be made by the Contractor to the Subcontractor when the Subcontractor’s Work is fully performed in accordance with the requirements of the Subco...
	b)  Notwithstanding anything else set forth in this Subcontract, receipt of final payment by the Contractor from the Owner shall in each instance be an express condition precedent to the right of the subcontractor to receive final payment from Contrac...
	c) See additional requirements applicable to all Projects set forth in Article 8, C below.
	B. MEASUREMENT AND PAYMENT TERMS APPLICABLE TO ALL PROJECTS
	1) Basis for Rejecting Current Applications for Payment and/or Revising Prior Applications for Payment
	a) The Contractor may withhold approval of an application for payment in whole or in part, to the extent reasonably necessary to protect the interests of the Contractor and/or the Owner and/or the Architect or as otherwise allowed by the General Contr...
	b) When the above reasons for withholding approval are removed, approval will be made for amounts previously withheld.  If the Contractor withholds approval for payment for the reason set forth in subparagraph (iii) above, the Contractor may, at its s...
	2) The Subcontractor shall maintain books, records and other compilations of data pertaining to the performance of the work and the determination of quantities, progress payments and retainage in such detail to properly substantiate payment under this...
	3) No partial payment, or certificate thereof, shall constitute the acceptance or approval by the Contractor of the work or material for which the partial payment is made.  No partial payment shall constitute a waiver by the Contractor of any right to...
	4) In the event Subcontractor is directed to perform extra work on a time and material basis, Subcontractor shall be responsible for obtaining verification of time and material slips from an authorized representative of Contractor.  All slips for time...
	5) In addition to any other conditions precedent set forth in the General Contract Documents for  release of retainage and/or final payment, the Subcontractor shall  execute and deliver to the Contractor prior to final payment: (i) final release and l...
	6) The Subcontractor's acceptance of  final payment shall constitute full and final settlement of all obligations of the Owner and Contractor to the Subcontractor with respect to this Subcontract, except those claims which Subcontractor has specifical...
	7) Every progress application for payment submitted by Subcontractor shall include an executed Subcontractor Progress Release of Lien in the form attached as Exhibit L-1 and the application for final payment shall include an executed Subcontractor Fin...

	ARTICLE 9 —  UDELAY
	A. The Subcontractor shall have no claim for damages for delays, hindrances, and obstructions to its work, or other such events no matter how or by whom caused.  In case of such delays, hindrances, or obstructions not due in any part to the Subcontrac...

	ARTICLE 10 —  UCLAIM OF SUBCONTRACTOR
	A. The Subcontractor shall have no claim for extra or additional compensation or for any damage allegedly sustained or for any changes or modifications to its work unless it shall have first complied with all the applicable terms and provisions in the...
	B. With respect to a written claim by the Subcontractor seeking an increase in the Subcontract Price made pursuant to the prior paragraph, the Contractor shall provide a written response to such claim not more than thirty-seven (37) days after the lat...
	C. The existence of any dispute, controversy or claim between the Contractor and the Subcontractor shall not occasion or permit any delay in the prosecution of the work or extra or other work, and the Subcontractor agrees to proceed with its work or s...
	D. ANY CLAIM BY THE SUBCONTRACTOR FOR AN INCREASE IN THE SUBCONTRACT PRICE DUE TO CHANGES ORDERED BY CONTRACTOR AND/OR OWNER AND/OR CHANGED CONDITIONS MUST BE SUBMITTED IN A TIMELY MANNER OR SUCH CLAIM SHALL BE WAIVED.  UNDER NO CIRCUMSTANCES SHALL SU...

	ARTICLE 11 —  UCLAIMS AGAINST SUBCONTRACTOR
	A. The Subcontractor shall promptly pay or discharge all bills, obligations, and charges incurred in connection with the prosecution of any of its work hereunder and shall, to the extent permitted by law, promptly take all necessary steps to hold the ...
	B.  Contractor may in its sole discretion issue joint, multi-party or direct checks to any lower tier Subcontractor or Supplier without incurring any contractual obligation to the lower tier Subcontractor or Supplier for unpaid invoices.
	C. Immediately upon request from the Contractor, Subcontractor will provide a listing will all backup documentation of all Subcontractors and Suppliers with Contract amounts.

	ARTICLE 12 —  USUPPLEMENTAL DOCUMENTATION REQUIREMENTS
	A. The Subcontractor shall, on request of the Contractor, furnish certified payrolls, certified materials’ certificates, documentation required by Equal Employment Opportunity and Affirmative Action programs or environmental protection laws and rules ...

	ARTICLE 13 —  UASSIGNMENT
	A. Neither this Subcontract nor any of the funds due or becoming due hereunder may be assigned or sublet by the Subcontractor without the prior written consent of the Contractor.
	B. The Contractor may assign the Subcontract.  The Subcontractor hereby consents to such assignment and agrees to be bound to the assignee, by the terms of the Subcontract.  Subcontractor further agrees to be bound by any assignment of subcontract pro...

	ARTICLE 14 —  UREMEDIES OF CONTRACTOR
	A. The Subcontractor stipulates and agrees that each of the agreements and covenants herein contained, and by it made, constitutes a material condition of this Subcontract.  In the event of any breach by the Subcontractor of any condition of this Agre...
	1) Complete Subcontractor’s work or supplement Subcontractor’s forces at Subcontractor’s expense and, in any event, deduct from any payment otherwise due or becoming due all sums chargeable to Subcontractor and damages due to such breach;
	2) Withhold further payments otherwise due or becoming due Subcontractor;
	3) Terminate the Subcontract for default in the following manner:
	The Contractor shall give to the Subcontractor written notice of the breach or breaches, and, unless said breach or breaches are cured by Subcontractor within seventy-two (72) hours from the date of the notice, the Subcontract shall be deemed terminat...
	4) At any time with or without notice to Subcontractor, Contractor may take all necessary steps to cure any default by Subcontractor. Any cost incurred by the Contractor in so proceeding shall be the responsibility of the Subcontractor.
	5) Subcontractor shall be liable to Contractor for all costs Contractor incurs as a result of Subcontractor's failure to perform this Subcontract in accordance with its terms. Subcontractor's failure to perform shall include the failure of its supplie...
	B. Upon such termination for default, the Contractor may take immediate possession of all equipment, materials, tools, and appliances at the site or sites of the Subcontract work and may complete said work either with its own forces or by the employme...
	C. In the event the Contractor is a party to any legal proceeding on account of any acts or conduct of the Subcontractor, Subcontractor agrees to pay Contractor all reasonable expenses including attorneys’ fees incurred in connection with the legal pr...
	D. This agreement may be terminated by the Contractor if the Subcontractor is not approved by the Owner as the Subcontractor for the work described herein if such approval is required by the Owner.  Subcontractor shall not be entitled to any payments ...
	E. Any sum or sums chargeable to the Subcontractor under any provision of this Subcontract (except to the extent of personal injury or other damages covered by Subcontractor’s insurance where Subcontractor’s insurer acknowledges coverage and assumes a...
	F. In the event that the Subcontractor becomes insolvent, or is adjudged a bankrupt, or files for protection under Chapter 7 or 11 of the Bankruptcy Act, or makes an assignment for the benefit of creditors or if a Receiver is appointed to administer i...

	ARTICLE 15 —  UCONVENIENCE TERMINATION
	A. The Contractor may notify the Subcontractor to discontinue all work or any part thereof for the convenience of the Contractor.  Such notice shall be given to the Subcontractor in writing, and, thereupon, the Subcontractor shall discontinue such wor...
	B. If, following a termination of Contractor by the Owner, the Contractor notifies the Subcontractor to discontinue all work, or any part thereof, the Contractor shall pay and the Subcontractor shall accept, as full payment for all work done and mater...
	C. If, in the absence of a termination of the Contractor by the Owner, the Contractor notifies the Subcontractor to discontinue all work, or any part hereof, the Contractor shall pay, and the Subcontractor shall accept as full payment for all work don...
	For all completed items of work for which there are unit prices provided in the Contract, the Contract unit prices as specified in Article 1 or in Schedules to this Agreement.
	For all unpaid work on partially-completed items, a sum agreed to by the Contractor and the Subcontractor, or:
	a) The actual costs for direct labor, subcontracts, materials (less salvage value, if any) and use of equipment;
	b) The actual cost for workmen’s compensation and liability insurance; health, welfare, and pension benefits; social security deductions; and employment security benefits; and
	c) The estimated proportionate cost of surety bonds if applicable.  No allowance shall be made for general superintendence and the use of small tools and manual equipment.
	D. When requested by the Contractor, the Subcontractor shall furnish itemized statements of the cost of work performed and shall give the Contractor access to all accounts, bills, and vouchers relating thereto.
	E. The Subcontractor shall not be paid, and neither the Subcontractor nor any entity claiming through, shall have any claim for loss of anticipated profits, for loss of expected reimbursement, or for any increased expenses resulting directly or indire...

	ARTICLE 16 —  UDISPUTE RESOLUTION
	A. Subcontractor agrees to be bound by and to strictly adhere to the requirements of any provisions in the General Contract Documents relating to notice, submission, processing, and resolution of claims or disputes.  Compliance with these provisions s...
	B. The parties further agree that, at Contractor’s discretion, as a condition precedent to instituting legal action against each other or their sureties, they shall participate in non-binding mediation pursuant to the Mediation Rules of the American A...
	C. In any dispute resolution process involving Contractor’s surety, if any, Contractor’s surety shall have and shall be entitled to raise any and all defenses available to Contractor under this Subcontract or at law.
	D. Contractor and Subcontractor agree that for all disputes under this Subcontract, responsible persons selected by each party will meet together and use good faith efforts (including exchange of all necessary documentation) to resolve the issue betwe...

	ARTICLE 17 —  USUBCONTRACTOR DESIGN SERVICES
	A. Whenever the General Contract Documents specifically require the Subcontractor to furnish, as part of its work, design or engineering services or certifications of any kind, the Subcontractor shall cause such services or certifications to be provid...

	ARTICLE 18 —  UWARRANTY
	A. The Subcontractor shall strictly comply with all warranty requirements of the General Contract Documents applicable to the Work.  In addition, the Subcontractor warrants to the Owner, Architect and Contractor that materials and equipment furnished ...
	B. Subcontractor further agrees to furnish any special warranties in accordance with the General Contract Documents for the Subcontract work as a condition precedent to final payment.
	C. Unless the General Contract Documents have more stringent requirements, within seven (7) day of receipt by Subcontractor of a written notice of a warranty claim, Subcontractor shall return to the site to respond to a warranty claim, provided that i...

	ARTICLE 19 —  ULABOR HARMONY
	A. It is understood that Contractor is signatory to collective bargaining agreements with both the Carpenters Union and the Laborer’s Union.  Other trades will be awarded by Contractor and labor will be employed on the Project without discrimination a...
	B. Should there be a work stoppage or slowdown caused by a strike, picketing, boycott or by a voluntary or involuntary cessation of work by employees of Subcontractor or of any supplier of Subcontractor or of any sub-subcontractor, which in the judgme...

	ARTICLE 20 —  UNO WAIVER
	A. No action or failure to act by the Owner, Architect, Engineer, or Contractor shall constitute a waiver of any right or duty afforded any of them under the General Contract Documents, nor shall any such action or failure to act constitute an approva...

	ARTICLE 21 —  UUSE OF ELECTRONIC FILES
	A. Use of Electronic Files.   As a convenience to the Subcontractor, the Contractor may provide electronic files, including drawings, specification sections, and other documents, in electronic format to assist the Subcontractor in preparing shop drawi...
	B.  No License.  By providing electronic files, the Contractor does not convey any license or right, including copyright, in the original documents, or any right to prepare derivative documents.
	C. Indemnity.  The use or re-use of any electronic files by the Subcontractor or on the Subcontractor’s behalf shall be at the Subcontractor’s sole risk and without liability to the Contractor.  The Subcontractor shall indemnify, defend and hold the C...
	D. Disclaimer.   Electronic files furnished pursuant to this Article are not General Contract Documents.  No representation is made by the Contractor as to the accuracy, completeness, or condition of the electronic files that may be furnished pursuant...
	E. Use by Others.  If during the course of performing the Work the Subcontractor transfers electronic files furnished pursuant to this Article 20 to a third-party, the Subcontractor agrees to obtain written confirmation that such third-party agrees to...
	F. Execution of Further Documents. Subcontractor agrees to execute such other and further documents relating to the use of electronic files as reasonably required by the Architect, Engineer, or Owner.

	ARTICLE 22 —  UNON-DISCRIMINATION
	A. It is the Contractor’s policy not to discriminate against any employee or applicant for employment because of race, color, religion, gender, age, physical impairment, veterans’ status, or national origin.  When qualified, preference will be given t...
	B. The Subcontractor acknowledges and will conform to the Contractor’s policies stated herein.  When every required by law or contract, the Subcontractor will comply with all applicable Federal, State and Local Laws, Rules and Regulations for Equal Em...

	ARTICLE 23 —  UPOLICY AGAINST EMPLOYEE HARASSMENT AND INTIMIDATION
	A. The Contractor’s company policy will not tolerate harassment of any employee regardless of race, creed, color, gender, age, veterans’s status or national origin, and will back this policy with appropriate sanctions, including dismissal if necessary...
	B. It is illegal and against the Contractor’s policies for any employee, male or female, to sexually harass another employee by: (i) making unwelcomed sexual advances or requests for sexual favors or other verbal or physical conduct of a sexual nature...
	C. Each Subcontractor’s foreman or supervisor will be held responsible for the prevention of harassment of any employee on the project site by Subcontractor’s employees or sub-subcontractors.  Harassment of any employee for any reason on or off the jo...
	D. Any employee who believes he or she has been the subject of harassment or intimidation should report the alleged act immediately (within 48 hours after the alleged harassment occurs) to the Contractor’s job superintendent and EEO officer.  An inves...
	E. The Contractor recognizes that the question of whether a particular action or incident is a purely personal, social relationship or is harassment, requires a factual determination based on all facts in this matter.  The Contractor recognizes also t...
	F. All Subcontractors employees shall act responsibly to establish a pleasant working environment free of discrimination.  The Subcontractor acknowledges and shall conform to the Contractor’s Policy Against Employee Harassment and Intimidations.

	ARTICLE 24 —  UENTIRE CONTRACT
	A. This Agreement and the attached schedules shall constitute the entire contract between the parties and shall supersede any proposals or agreements and may not be altered or amended in any respect by writing duly executed at the point of change by t...

	ARTICLE 25 —  USEVERABILITY
	A. Any article or provision of this Contract, which may be deemed in violation of law, shall not affect in any manner the remaining provisions of this Contract.
	B. This Agreement is intended to incorporate by reference all applicable provisions of law which by law are required to be incorporated in this Subcontract.


	EXHIBIT “B”
	1. USALES TAX INCLUSIONU - This project addressed herein is TAXABLE / TAX EXEMPT  therefore, all state of CT sales and usage taxes shall be included/exclude  in the Subcontract price.  If you are an out of state Contractor working on a CT project you ...
	2. UEXECUTED SUBCONTRACTS AND INSURANCE CERTIFICATESU – Subcontractors and Vendors will not be authorized to mobilize or remain on site without providing the Contractor with a fully executed Subcontract a/or Material Purchase Agreement along with the ...

	EXHIBIT “C”
	USCOPE OF WORKU – The Scope of the Subcontract Work includes all labor, materials, equipment and supervision required for the completion of all of the UTRADE WorkU for the above referenced project in Ustrict accordanceU with the contract documents lis...
	1. UCONTRACT DOCUMENTSU – Work shall be in Ustrict accordanceU with the following documents which are further described in the Exhibit “F”, the “Schedule of Documents”, a copy of which is attached hereto and made a part hereof:
	A. Contract Drawings, as prepared by Architect dated date of drawings.
	B. Project Specifications, as prepared by Architect dated date of drawings, including but not limited to the following:
	1)

	C. Addenda as prepared by Architect
	1)


	2. USCOPE OF WORKU – The Scope of the Subcontract Work also includes, but is not limited to, the following items:
	A.

	3. UADDITIONAL TRADE-SPECIFIC REQUIREMENTSU – The following items are also included and have been mutually understood and agreed upon:
	A.

	4. UADDITIONAL PROJECT-SPECIFIC REQUIREMENTSU – The following items are also included and have been mutually understood and agreed upon:
	A. It is mutually understood and agreed that the Subcontractor has made a complete and comprehensive review of all of the contract drawings and specifications and has figured into the Subcontract price all work required to provide complete and proper ...
	B. Subcontractor shall be responsible for clean up of trash and debris to the Contractor’s dumpsters on a daily basis.  If Subcontractor does not comply, said Subcontractor will be given one (1) verbal warning and (48) hours to correct the situation. ...
	C. It is understood that Consigli recycles excess materials per the Environmental Protection Committee’s recycling attachment (Exhibit I). Therefore, Subcontractor is responsible for separating waste into designated dumpsters.  Any subcontractor that ...
	D. All work shall be completed in strict accordance with all governing codes, standards and regulations.  All work shall further conform to the requirements and interpretations of local authorities having jurisdiction over the Project. If authorities ...
	E. It is mutually understood and agreed that the Subcontract Price includes the cost of all materials required to complete the scope of work of the Subcontract and any associated price increases that may occur over the course of completing the work of...
	F. Provisions for protection of the work of this Subcontract, areas of work, and adjacent work.
	G. All field measurements and verification necessary to complete work of this Subcontract.
	H. Provisions for all layout as required to complete the work of this Subcontract from control provided by Contractor.
	I. Repair of existing work disturbed as a result of the completion of the work of this Subcontract.
	J. All costs associated with hook-up to the temporary power panel and/or utility power distribution shall be the responsibility of Subcontractor.  In the event that Subcontractor plans on having a trailer located on the Project site, then Subcontracto...
	K. Task lighting as required to complete the work of this Subcontract.  Temporary construction lighting within OSHA standards shall be provided by others.
	L. All offsite storage costs required by this Subcontractor.
	M. Provisions for all submittals, warrantees, maintenance manuals, training and other closeout requirements as specified.
	N. Subcontractor is responsible to issue daily reports to the Contractor’s Superintendent on a weekly basis.
	O. Subcontractor’s on-site personnel will be required to attend weekly project mandatory meetings with the Contractor’s on-site personnel, and other appropriate parties when directed by Contractor’s Project Manager. Absence from required meetings will...
	P. This project will utilize the Contractor controlled master data base for all project documentation. This data base, known as Gateway, will be accessed through the internet and will be updated in real time by project team members such as the archite...
	Q. It is mutually understood and agreed that the project at hand may involve renovation of existing building(s).  If this is the case, the existing building(s) may contain lead, asbestos, or other hazardous materials. Therefore, it shall be the respon...
	R. Placeholder for additional clarifications

	5. UEXCLUSIONSU – The following items are excluded from the Scope of Work of this Subcontract:
	A. Exclusions (placeholder)


	EXHIBIT “D”
	1. USUBCONTRACT PRICEU – It is mutually understood and agreed that the Subcontract price for completing the work of this Subcontract is $xxx,xxx including/excluding tax, including/excluding bonds.
	2. USUBCONTRACTOR BONDS OR SUBGUARD PROGRAM U-  Check the applicable paragraph:
	___Subcontractor shall furnish a Performance and Payment Bond in a form and from a surety satisfactory to the Contractor in the amount of the full value of the Subcontract Agreement.  Premiums for said bond are to be paid by the Subcontractor, and the...
	IF SUBGUARD THIS STAYS - DELETE BOND PARAGRAPH ABOVE
	This Project has been included in the Contractor’s Subguard subcontractor default insurance program.  All Subcontractors with a Subcontract value of U$25,000U or more must pre-qualified prior to completing any work on this project.  Subcontractor agre...
	3. URETAINAGE U– Contractor shall withhold U5%U retainage from the total value of the Subcontract price until Substantial Completion of the project or acceptance of the Subcontractor’s work by the Owner, Architect and Contractor.
	4. USCHEDULE OF VALUESU – The Subcontractor will be required to cooperate with the Contractor and the Owner in a detailed breakdown of its Subcontract Price in order to show the division of costs between several parts of the work and in the manner and...
	5. UALTERNATESU – In the event that the Contractor, subject to the approval of the Owner and/or the Architect, modifies the Scope of the Subcontract work to include any or all of the following changes, the Subcontractor will make the modifications as ...

	EXHIBIT “E”
	1. UCONSTRUCTION SCHEDULEU - The Subcontractor hereby acknowledges and agrees that it has been made aware of and hereby agrees to comply with the following schedule for the Subcontract Work:
	A. Submittals and Shop Drawings shall be provided no later than________________.
	B. Lead time on materials after approvals shall be no longer than _______________weeks.
	C. Start all work by _________20__
	D. Complete all work by _______20__
	It is also mutually understood and agreed that these dates represent the intention of the Contractor and the Subcontractor and that in the event the actual dates are adjusted to suit project conditions, the Subcontractor will adjust its sequence and d...


	EXHIBIT “F”
	1. UCONTRACT DRAWINGS & SPECIFICATIONSU: (as prepared by fill in Architect)
	In accordance with the attached Document Log dated_______________, ______Pages
	2. UMISCELLANEOUSU: (as prepared by (fill in preparer)

	EXHIBIT “G”
	1. UHEALTH AND SAFETY HAZARD AWARENESSU - Subcontractor recognizes that it and its Subcontractors, suppliers and employees have the obligation to comply with all federal and/or state safety and health laws and regulations.  Subcontractor specifically ...
	2. UOSHA REQUIREMENTSU - The Subcontractor hereby acknowledges that it is familiar with the Federal Regulation 29CFR Part 1926 - Safety and Health Regulations for Construction.  In compliance with that regulation, the Contractor has developed a writte...
	3. UBASIC SAFETY RULES AND REGULATIONSU - The Subcontractor hereby agrees to comply completely during the performance of the Subcontract Work with all of the Contractor’s designated safety programs for the project.
	4. UACCIDENT REPORTINGU - The Subcontractor hereby acknowledges and agrees to orally notify the Contractor's Project Superintendent within twenty-four (24) hours after any of the Subcontractor's employees and/or equipment and/or motor vehicles or any ...
	5. UOSHA 10 HOUR TRAININGU – All Subcontractors’ personnel shall have OSHA 10 hour construction training and certification prior to working on any Consigli Construction Co. Project site.  Personnel that are not trained will be asked to leave the respe...
	6. UCRANE SAFETY POLICY U– When mobilizing cranes on site for completion of their respective work, all Subcontractors shall comply with the Contractor’s Crane Safety Policy, including but not limited to, third party independent inspection of all Latti...
	7. UOSHA REQUIREMENTS FOR EXCAVATIONU - The Subcontractor hereby acknowledges and certifies that it is familiar with Federal Regulation 29 CFR, Part 1926, Subpart P - Excavations, as revised and as printed in the Federal Register on Tuesday, October 3...
	8. UOSHA RECORDABLE INCIDENT RATESU - The Subcontractor will be required to submit on a monthly basis its OSHA recordable and lost day incident rates for this specific Project if specifically required by the Contractor’s Project Manager or Project Sup...
	9. USAFETY PRECONSTRUCTION MEETNIGU – It is mutually understood and agreed that the Subcontractor shall attend a safety preconstruction meeting to review all safety requirements as pertains to the completion of the work of their Subcontract.  This sha...
	10. UCONSIGLI SAFETY RULES AND REGULATIONSU – The successful Bidder/Subcontractor, as a condition of employment, will be required to comply with all applicable Federal, State, County, Municipal, Client and Construction Manager SAFETY RULES AND REGULAT...
	Subcontractors found in non-compliance with any of the applicable rules and regulation will receive a “Notice of Violation” either oral or written.  Failure to abate the violation or continued failure to comply with the Basic Safety Rules and Regulati...
	Following is a list of the Basic Safety Rules and Regulations, many of which carry the potential for a monetary fine and the amount of the fine which could be assessed:
	A. Subcontractor shall submit its company SAFETY PROGRAM/HAZCOM PROGRAM and designate its Jobsite Safety Coordinator prior to starting work.  Failure to do so may result in a $500.00 fine assessed to the Subcontractor.
	B. All job related ACCIDENTS AND INJURIES shall be reported to the Consigli Construction Company’s Project Superintendent immediately and a copy of all injury reports shall be submitted to the Project Superintendent within (72) hours of occurrence.  F...
	C. Subcontractor’s employees must report all UNSAFE CONDITIONS AND NEAR ACCIDENTS to their supervisor and the Jobsite safety officer so that corrective action can be taken.
	D. Subcontractor’s employees shall attend any Jobsite SAFETY ORIENTATIONS as required.  Subcontractor’s supervisors shall attend Consigli’s WEEKLY SAFETY MEETINGS.  Subcontractor must hold a “Weekly Tool-Box Safety Meeting” and submit for record those...
	E. Copies of CERTIFICATIONS FOR SPECIALIZED TRAINING required to perform certain types of hazardous work or operate certain tools and equipment may be required to be submitted prior to work commencing.
	F. Subcontractor shall provide all required PERSONAL PROTECTIVE EQUIPMENT (PPE) (i.e. head, hearing, eye and face protection) to his employees for their use in order to perform their work safely and in compliance with local and federal codes of safe p...
	G. HARD HATS (ANSI Z89.1) shall be worn at all times on site.  Alterations or modifications of hat or liner shall be prohibited.  Failure to wear hard hats may result in a $500.00 fine for each violating worker assessed to the Subcontractor.
	H. SAFETY GLASSES (ANSI Z87.1) may be required to be worn 100% of the time on certain Jobsites and also inside or around existing manufacturing facilities.  Otherwise, safety glasses are required to be worn per item “G” listed above.  Failure to do so...
	I. HEARING PROTECTION shall be worn in areas where noise levels exceed 90 DBA, where exposure to 85-90 DBA exceeds (8) hours per day, or where posted.  Failure to wear hearing protection when required may result in a $500.00 fine for each violating em...
	J. All workers must wear CLOTHING having adequate protection to the body.  Sturdy work boots, shirts with sleeves and long pants must be worn.  No sneakers, sandals, tank tops, cut-off shirts or shorts allowed.  Failure to be properly clothed may resu...
	K. Subcontractor must implement a RESPIRATORY PROTECTION PROGRAM per OSHA standards as required by their respective trades and working conditions in field.  Failure to do so may result in a $500.00 fine for each day that sub does not conform to OSHA s...
	L. "HORSEPLAY" on the Jobsite is strictly prohibited.  No running on Jobsite unless extreme emergencies warrant. Fighting on construction premises will result in immediate dismissal of employee, who shall be excluded from all Consigli’s construction p...
	M. Subcontractor shall provide FALL PREVENTION barricades, covers, rails, etc. to protect all roof, floor or wall openings, pits, holes, etc., that have resulted from their work performance.  Unsafe conditions must be corrected immediately. Failure to...
	N. Subcontractors must provide FALL PROTECTION (harnesses/shock-absorbing lanyards, etc.) as required for their employees where permanent or temporary fall prevention is not in place. Failure to do so may result in a $1000.00 fine assessed to the Subc...
	O. FIREARMS, ALCOHOLIC BEVERAGES OR ILLEGAL DRUGS are not allowed on site.  Personnel, vehicles and equipment are subject to search upon entering or leaving and while on the site premises.  The use of alcohol beverages or the use and possession of ill...
	P. CAMERAS AND RECORDABLE DEVICES are not allowed unless approved through Consigli Construction Company project manager’s office.
	Q. All Subcontractors shall keep their respective areas clean and hazard free.  HOUSEKEEPING will be done on a daily basis or more frequently if conditions warrant. Failure to do so may result in a back charge to the Subcontractors involved for clean ...
	R. All TOOLS, whether company or personal, must be in good working condition.  Defective tools must not be used and should be removed offsite (i.e. chisels with mushroom heads, hammers with split or loose handles, saws or grinders missing guards, etc....
	S. Ground Fault Circuit Interrupters (GFCI's) shall be used on all extension cords, electric tools and portable electric equipment powered from a temporary electric service or generator.  Tools and equipment shall be inspected each week by a competent...
	T. PERMITS, written and properly authorized may be required for work of any type including welding and open flame, electrical "hotwork", excavation, confined spaces, cranes, lockout/tagout, blasting, fire protection water, powder-actuated tool, etc.  ...
	U. Subcontractor must obtain HOTWORK PERMIT for all open flame work as required by the Project Superintendent/Jobsite Safety Coordinator.  During welding, burning, soldering, cutting, grinding, or using gas heaters or salamanders, adequate fire preven...
	V. BURNING AND CUTTING EQUIPMENT shall be inspected daily before being used.  All hoses and manifolds shall be removed from bottles and protective caps replaced at end of each day. Failure to do so may result in a $500.00 fine assessed to the Subcontr...
	W. Crowfoot connections of COMPRESSED AIR HOSES shall be wired to prevent accidental disconnection. Failure to do so may result in a $500.00 fine assessed to the Subcontractor.
	X. LOCKOUT/TAGOUT procedures are in force and shall be followed to protect persons from injury due to inadvertent operation of power-driven equipment, opening of pipeline valves, or energizing of electrical circuits.  Coordinate this procedure with Co...
	Y. ELECTRICAL "HOTWORK" is not allowed without written approval from Consigli Construction Company.   Proximity work to electrical equipment is also not allowed without written approval from Consigli Construction Company.   Failure to comply may resul...
	Z. Subcontractor shall provide its own LADDERS, which must be in accordance with OSHA and ANSI specification.  All ladders must be in safe condition without broken or defective rungs, rails and hardware.  No metal ladder shall be used in or around any...
	AA. SCAFFOLDING of all types shall be provided, erected and used in accordance to OSHA 29CFR 1926, Subpart L.  Failure to do so may result in a $1,000 fine assessed to the Subcontractor.
	BB. CONFINED SPACES procedures are in force and require an entry permit from Consigli Construction Company. Confined spaces include manholes, vessels, duct work, etc., where such hazards as oxygen deficiency, hazardous gases, contamination, high tempe...
	CC. HAZARDOUS MATERIALS procedures are in force and protection of all personnel regarding acids, corrosives, flammables and toxics shall be per OSHA 29CFR 1926, Subpart D (Hazard Communication).  Failure to follow these procedures may result in a $1,0...
	DD. All WARNING SIGNS, barricades and tags will be used to the fullest extent and shall be obeyed.
	EE. All EARTHMOVING AND COMPACTION EQUIPMENT must have working alarm, horns, and protective devices in compliance with OSHA 1926.602 standards. Failure to comply may result in a $500.00 fine for each machine assessed to the Subcontractor.
	FF. All TRENCHES/EXCAVATIONS shall be in accordance with OSHA 29CFR 1926, Subpart P with particular emphasis on excavations over 5'0", and sloping requirements.  "DIGSAFE", utility companies and facility owner must be notified for verification of util...
	GG. All CONCRETE AND MASONRY CONSTRUCTION shall be in accordance with OSHA 29CFR 1926, Subpart Q, with particular attention to general requirements of construction loads, guarding of reinforcing steel to eliminate the hazard of impalement, personal pr...
	HH. ROOFING WORK shall be performed in accordance with OSHA 29CFR 1926.500 (g) with special emphasis for provision by the roofing contractor of a motion stopping safety system, warning lines and safety monitoring system. Failure to do so may result in...
	II. All CRANES shall have a current Certification Sticker by independent crane certification company, have a current maintenance log, required swing radius protection, and operators licenses where required.  Failure to comply may result in a $1000.00 ...
	JJ. FLAMMABLE LIQUIDS shall be stored in approved metal safety cans and contents shall be labeled by NFPA standards.  Indoor storage of flammable or combustible liquids shall not exceed 25 gallons unless stored in approved cabinets. Failure to do so m...
	KK. VENTILATION METHODS shall be provided by the Subcontractor whenever hazardous substances such as dusts, fumes, mists, vapors or gases are produced in the course of the Subcontractor's work.  Provide fans, ducts or other means and exhaust substance...
	LL. SEXUAL HARASSMENT, including verbally or physically offensive behavior on the Jobsite, is prohibited.  Failure to adhere to this policy may result in a $1,000 fine assessed to the Subcontractor and the dismissal of the offending employee(s) from t...
	MM. ALL OTHER SAFETY REQUIREMENTS, within OSHA regulations shall be complied with at all times by Subcontractor/Vendors of any tier and their employees.  Failure of Subcontractor/Vendor to comply with or failure to promptly abate any violation of OSHA...

	NOTE: These Basic Safety Rules and Regulations highlight some of the major components and requirements of the Consigli Construction Company Safety Program.  A complete Safety Program Manual will be made available with the Subcontract Agreement or upon...
	1. No smoking shall be allowed on site
	2. No abusive or inappropriate language will be tolerated
	3. No one shall physically abuse any individual on our project site
	4. All workers food scraps and trash must be disposed of into a waste basket or dumpster at all times
	5. No radios, walkman, IPODS or any other musical instruments are allowed on site
	6. All deliveries need to be coordinated with the jobsite superintendent 48 hours prior to delivery
	7. Normal working hours are Monday – Friday 7:00 am – 3:30 pm.  or as directed by the job superintendent as required by project
	8. All subcontractors shall use rubber wheeled carts when moving material or removing trash from a building.  Any damage caused by the Subcontractor shall be repaired at the cost of the Subcontractor.  Back charges will be appropriately assessed for t...
	9. Please check with project superintendent to verify parking on or near the site.
	10. Subcontractor participation shall be required for all Safety Pre-construction planning meetings.
	11. All Sub contractors shall be responsible for submission of an “Activity Hazard Analysis/Job Hazard Analysis for each and every task within all definable features of work. Said pre-task safety plans shall prepared prior to subcontractor Safety pre-...
	12. All Subcontractors shall be responsible for supplying their employees with drinking water during work hours as required to sustain the wellness of their employees during their daily work activities.
	13. UIf this Sub contractor is providing the structural steel for this projectU the subcontractor shall provide a (2) line safety cable railing system at the perimeter of each floor or, roof level and all floor opening as required per local, state, fe...
	14. UIf this Sub contractor is providing a lattice boom or tower crane for this projectU, it is mutually understood and agreed that this sub-contractor shall have all lattice boom or tower cranes inspected  and certified, by a qualified third part cer...
	15. Any subcontractors staffed with 20 or more workers on site shall be required to have their Safety Manager visit the site on a weekly basis to inspect their operations for identification of safety and health related non-compliance issues.  Follow u...

	EXHIBIT “I”
	METAL LOADS
	CLEAN WOOD WASTE
	CONCRETE LOADS
	C & D LOADS
	YARD WASTE

	ALL LOADS ARE SUBJECT TO INSPECTION

	Exhibit J Insurance Sample-CT

	CERTIFICATE OF LIABILITY INSURANCE: Current Date
	PRODUCER: Insurance Agent
Street
City, State, Zip Code
	Text1: Agency Contact
	AC No Ext: XXX-XXX-XXX
	FAX: XXX-XXX-XXX
	EMAIL: ZZZ
	Text2: Insurance Carrier
	INSURER A: YYYY
	INSURED: Subcontractor Name &
Address
	Text3: 
	INSURER B: 
	Text4: 
	INSURER C: 
	Text5: 
	INSURER D: 
	Text6: 
	INSURER E: 
	Text7: 
	undefined: 
	Check Box11: Yes
	Check Box14: Yes
	Text8: Policy Number                 
	Text9: MM/DD/YYYY
	Text10: MM/DD/YYYY
	Check Box31: Yes
	fill_15: 1,000,000
	fill_16: 100,000
	Check Box13: Yes
	Text24: General Aggregate limit must
	fill_17: 5,000
	OCCUR 1: 
	Text31: be on a per project basis. 
	OCCUR 2: 
	fill_18: 1,000,000
	Text32:            
	fill_19: 2,000,000
	fill_20: 2,000,000
	Check Box12: Yes
	fill_21: 
	Check Box15: Yes
	Check Box19: Yes
	Check Box20: Yes
	Text16: Policy Number             
	Text25:    MM/DD/YYYY
	Text26:    MM/DD/YYYY
	Text35: 1,000,000
	fill_22: 
	Text33: 
	fill_23: 
	fill_24: 
	fill_25: 
	Check Box33: Yes
	Check Box32: Yes
	Check Box21: Yes
	Check Box22: Yes
	Text17:  Policy Number      
	Text27: MM/DD/YYYY
	Text28: MM/DD/YYYY
	AGGREGATE: 5,000,000
	Check Box23: Off
	fill_28: 5,000,000
	RETENTION: If applicable
	undefined_2: 
	Check Box24: Yes
	Text34: Policy Number
	Text29: MM/DD/YYYY
	WC STATU: X
	TORY LIMITS: 
	Text30: MM/DD/YYYY
	OTH: 
	fill_34: 500,000
	Text36: N
	Text37: 
	fill_35: 500,000
	Text38: 
	undefined_3: 500,000
	Text11: Professional Liability
	Text18: Policy Number
	Text22: Each Occurrence $ 2,000,000           
	Check Box16: Off
	Check Box17: Off
	Text20: 
	Text21: 
	Text12: (testing co., shoring design,)                               
	Text19: Limits TBD based on scope of work
	Text23: Aggregate $ 2,000,000       
	DESCRIPTION OF OPERATIONS  LOCATIONS  VEHICLES  Attach ACORD 101 Additional Remarks Schedule if more space is required: Re: Project Number:                                      Project Description                      .  Consigli Construction Co., Inc. and Owner
(name owner) are named as additional insureds where required by written contract on a primary and non-contributory
basis for work performed by or on behalf of the named insured. Workers Compensation applies in the state in which work is performed. Additional insured status applies for on going and completed operations.  Waiver of subrogation applies to all policies.

Acceptable CGL Endorsements are ISO Additional Insured CG 20 10 11/85 or CG 20 33 10/01 and CG  20 37 10/01 edition
	Text39: Consigli Construction Co., Inc.                                         
	Text40: 100 Allyn Street - 4th Floor                                                                
	Text41: Hartford, CT 06103                                        
	AUTHORIZED REPRESENTATIVE: Agent "Wet" Signature                                                 


